
Name of work: - DETAILED ESTIMATE OF RENOVATION /IMPROVEMENT OF 

WASH ROOMS BLOCK ( ECHO BAY) IN RAWALPINDI INSTITUE 

OF CARDIOLOGY RAWAL ROAD RAWALPINDI.  

BILL OF QUANTITY (BOQ) 

S/NO DESCRIPTION QTY  RATE AMOUNT 

1 Dismantling glazed or enusatic tile  
Floor 

1750sft 2650.55%SFT 46384 

2 Dismantling Plain cement concrete 1:2:4 800cft 12312.95%cft 98503 

3 

Providing laying testing & commissioning upvc 
schedule pipe of nominal dia meter dadex/popular 
/beta or equalvent i/c the cost of solvent and 
specials as approved and directed by the engineer 
incharge.3”dia pipe 

200rft 571.30/rft 114260 

4 

Providing laying testing & commissioning upvc 
schedule pipe of nominal dia meter dadex/popular 
/beta or equalvent i/c the cost of solvent and 
specials as approved and directed by the engineer 
incharge.4”dia pipe 

200rft 751.25/rft 150250 

5 

Plain cement concrete including placing 
,compacting ,finishing and curing complete in all 
respect(i/c screening and washing of stone 
aggregates) 
Ratio 1:2:4 

800cft 36557.40%cft 292456 

6 

Providing and laying superb quality ceramic tiles for 
flooring of Master brand of specified size 
glossy/matt ,texture of approved color and shade 
with adhesive bond over ¾” thick (1:2) cement 
sand plaster i/c cost of sealer for finishing the joints 
i/c cost of cutting grinding complete in all respect 
as directed by the engineer incharge 
12”x18”/12”x24”/10”x 24”/12”x36” 

1750sft 257.20/sft 450100 

7 Providing and laying of PPRC pipe complete in all 
respect pn 25 , 25mm 

200rft 76.70/rft 15340 

 32mm 200rft 124.50/rft 24900 

 50mm 100 283.80/rft 28380 

8 
Providing and fitting glazed earthen ware water 
closet squatter type with (Orissa pattern) combined 

with foot rest .coloured 

6nos 2816.00/e 14852 

9 
Providing and fitting plastic made low down 
flushing cistern 13.63litre i/c bracket set copper 
connection complete in all respect. 

6nos 3080.65/e 18483 



10 

P/F Dumpa false ceiling sheet 2’x2’ imported fixed 
with aluminum frame  (Tee &L) hang with 10 nos 
wire with RCC Roof Slab i/c cost of hook & 
scaffolding carriage charges complete in all respect 
as approved by the engineer incharge. 

1600sft 350/sft 560000 

11 

S/e of tube light i/c rod choke starter with frame 
flexible wire i/c connection from ceiling rose 
complete in all respect. 
40watt with one choke and one starter. 

06nos 1458.70 8752 

12 

s/e of pvc pipe for wiring recessed in walls i/c 
inspection  box ,pull boxes hooks cutting jharries  
and repairing surface complete in all respect.20mm 
dia pipe  

250rft 88.40/rft 22100 

13 
s/e of single core pvc insulated copper cable in 
prelaidpvc pipe conduit pipe complete in all respect 
3/29 cable 

360m 92.65/m 33354 

14 
s/e of single core pvc insulated copper cable in 
prelaidpvc pipe conduit pipe complete in all respect 
7/29 cable 

90m 15.80/m 13122 

15 

P/F of PVC double layer switch kit face plate with 
specified switched holes cost of switches sockets 
dimmers made of hi life bush schrender screws 
complete in all respect. 
One way gang switch large  
04 gange 

4 873.30/e 3493 

 03 pin light plug 10/13 amp 04 665.70/each 2662 

   Total Amount 1897391 

   Add 16% PST 303582 

   Gross Amount 2200973 

   In Million 2.200(M) 
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CONTRACT FORM FOR EXECUTION OF WORK 

 
TENDER REFERENCE NO. RIC/PO/3263/23, DATED 18-04-2023 

 

IMPROVEMENT & RENOVATION OF WASHROOMS 
(ECHO DEPARTMENT) AT RIC, RAWALPINDI 

 
 
 
Estimated Cos of Work Rs.    2.20 (Million) 
 

 
Amount of Earnest Money    Rs. 44,000/- 
 

 
Tender Fee Amounting to    Rs. 1,000/- 

 

Last Date for Purchase of  
Tender Documents    02-05-2023 

Date & Time for Submission 
Of Tender Documents     03-05-2023 at 11:00 AM 

Date & Time for Opening  
Of Tender Documents     03-05-2023 at 11:30 AM 
 

Tender Procedure     Single Stage One Envelope 

 

 
Name of Contractor:  _______________________________________________ 

 
Deposit at Call No.  _______________________ Dated    ___________________________ 
 
 
 

Tender Fee Receipt No. ______________________    Dated    ___________________________ 
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Para No. INDEX Page 

GENERAL DIRECTIONS FOR THE TENDERERS 

1 Preparation and submission of tender. 2 

2 Purchase of contract documents. 2 

3 Cost of preparation and submission of tender. 2 

4 Tender to include only one work. 2 

5 Schedule for material and equipment to be supplied by Govt. 2 

6 Responsibility for quality and specifications. 2 

7 Inspection of site. 2 

8 Rate in the bid schedule. 2-3 

9 Amount of tender. 3 

10 Addition and alteration in the bid schedule. 3 

11 Unattested corrections. 3 

12 Additional clauses. 3-4 

13 Quantities in bid schedule for comparing tenders. 4 

14 Earnest money. 4 

15 Forfeiture of earnest money. 4 

16 Signing of tender. 4-5 

17 Sufficiency of tender. 5 

18 Modification and withdrawal of tender/validity period of tender. 5 

19 Tender to be in sealed cover. 5 

20 Tenderer to given his address. 5 

21 Presentation of tender implies acceptance of conditions. 5 

22 Late tender. 6 

23 Opening of tender. 6 

24 Evaluation and comparison of tender. 6 

25 Process to be confidential 6 

26 Clarification of bids after opening tender. 6 

26-A Additional performance security. 6-7 

27 Rejection of tender. 7 

28 Tender amount includes all taxes, duties and obligations. 7 

29 Notification of award. 7 

30 Signing of contract agreement. 7 

31 Notifications of successful and un-Successful tenderers. 7 

32 Reckoning of completion period. 7 

33 Contractor may obtain a copy of contract agreement at his cost. 7 

TENDER FOR WORK 

1 Tender. 8-9 

2 Memorandum of work. 10 

3 Bid schedule. 11-13 

DEFINITIONS AND INTERPRETATIONS 

Clause No.   

1 Definitions. 14-15 
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2 Marginal headings for information only. 15 

3 Terms to include designation of corresponding post. 16 

CONTRACT DOCUMENTS 

4 Documents mutually explanatory. 16 

5 Custody of drawings. 16 

 Classified drawings. 16 

 One copy of drawing to be kept on site. 16 

 Further drawings and instructions 17 

GENERAL OBLIGATIONS 

6 Contract agreement. 17 

7 Performance security. 17 

8 
Programme of work to be furnished it so required by Engineer-in-
charge Action when Programme not submitted in time. 

17-18 

9 Setting out. 18 

10 
Work to be executed in accordance with the specifications, 
drawings, orders, etc. 

18 

11 Action where no specifications are provided 18-19 

12 Works to be under directions of Engineer-in-charge 19 

13 Lighting at night work 19 

14 Arrangement to safeguard danger to unfinished work. 19 

15 Contractor to supply plant, Ladders, Scaffolding, etc. 19-20 

 
Contractor liable to pay damages arising from non-provision of 
lights, fencing etc. 

 

16 Notice to be given before the work is covered up. 20 

17 
Contractor’s employees. 
Removal of contractor’s employees. 

20 

18 Whole time qualified technical personnel for supervision of work. 21 

19 Opportunities for other contractors. 21 

20 
Damage to persons and property 
Indemnity by the Government 

21-22 

21 Work to be open to inspection 22 

 Contractor or his responsible agent to be present.  

22 Giving of notices and payment of fees. 22-23 

 Compliance of statutes regulations etc.  

 Payment of income tax and other taxes.  

23 Cost of bonds. 23 

24 Change in the constitution of firm. 23 

25 Photographs and advertisements. 23 

ASSIGNMENT AND SUBLETTING 

26 Assignment. 23 

27 Subletting. 23-24 

MATERIALS AND WORKMANSHIP 

28 Quality of material and workmanship and tests 24 

 Cost of samples  

 Cost of tests  
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 Cost of tests not provided for  

29 
Constructional material, fittings to confirm to representative samples 
approved by Engineer-in-charge 

24-25 

30 Stores and equipment to be supplied by Government. 25 

31 Action and compensation payable in case of bad work 25 

LABOUR 

32 Application of labour laws rules. 26 

33 
Contractor liable for payment of compensation to injured workman or in 
case of death to his relations. 

26 

34 Use of donkeys and other animals. 26 

COMMENCEMENT, TIME AND DELAYS 

35 Commencement of work 27 

36 Time for completion 27 

37 Extension of time for completion. 27 

38 No work at night or on Sundays / Public Holidays 27-28 

39 Compensation for delay. Rate of progress. 28 

CERTIFICATE OF COMPLETION 

40 Certification of completion of work. 28-29 

ALTERATIONS, ADDITIONS AND OMISSIONS 

41 Alternation in specifications and drawings. 29 

 Alternations omissions, substitutions do not invalidate the contract. 29 

 Extension of time in consequence of alterations 29-30 

 Rate of works not in schedule or in the estimates. 29-30 

42 
No compensation for alteration in or restriction of work to be 
carried out, if variation does not exceed 20%. 

30-31 

MAINTENANCE AND DEFECTS 

43 Period of maintenance 31 

 Execution of work of repair etc. 31 

 Cost of execution of works of repair etc. 31 

 Remedy of contractor’s failure to carry out work required 31-32 

44 
Contractor liable to make good damages, and for any imperfection noticed 
during period of maintenance. 

32 

ADVANCES TO CONTRACTOR 

45 Secured advance on materials brought to site. 32 

PAYMENTS 

46 Bills to be or prescribed form. 33 

47 Bills to be submitted monthly. 33 

47 (A) Payment of items with imbalance rates. 33 

48 Deduction of security deposit. 33-34 

49 Conversion of security deposit in to profit bearing securities. 34 

50 Refund of security deposit. 34-35 

 Refund of security deposit on production of a bank guarantee  

 Refund of security deposit of maintenance and repair work  

51 Payment on intermediate certificate to be regarded as advances 35 
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52 Final bill to be submitted within one month. 35 

53 Procedure for payment to firms. 35 

54 
Sums payable by way of compensation to be considered as reasonable 
compensation without reference to actual loss. 

35 

VARIATION IN PRICES OF SPECIFIED MATERIALS 

55 Price variation 36-37 

CLAIMS OF CONTRACTOR 

56 Bills to be submitted monthly 38 

57 Claims for payment of extra ordinary nature to be 38 

 referred to Government for decision  

58 Time limit for unforeseen claims 38 

59 Claim for compensation for the delay in the execution of works. 38 

REMEDIES AND POWERS 

60 Action where whole of security deposit is forfeited. 39 

61 Work at the risk and expense of contractor 39-40 

62 
Contractor remains liable to pay compensation if action not taken under 
clauses. 

40-41 

 Power to take possession of or require removal of or sell  

 contractor’s plant, etc.  

63 Contract may be rescinded and security forfeited for subletting, 41 

 bribing or if contractor becomes insolvent  

64 
Deduction of amount due to Government on any account whatsoever to 
be permissible from sums payable to the contractor 

41 

SETTLEMENT OF DISPUTES 

65 Procedure in disagreement. 41-43 

 Contractor dissatisfied with the decision of Superintending  

 Engineer  

 Increase in amount of claim once preferred not allowed  

 Reference to arbitration  

 Disputes for arbitration limited.  

 Arbitration  

 Schedule of material to be supplied by Government.  

 Schedule of equipment to be supplied by Government.  

 Name of manufacturers of specified materials for base rate  

 Contract agreement  

 Specimen of Bank Guarantee to be furnished by the  

 Contractor in lieu of performance security  

 Specimen of Bank Guarantee for release of security deposit  
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Stereo I.B No.386 (Revised) 

Stereo I.B No.389 (Revised) Agreement No.   

Stereo B&R No.28 (Revised) 

Stereo B&R No.29 (Revised) 
 
 

GOVERNMENT OF THE PUNJAB 
________________________DEPARTMENT 

 ________________________CIRCLE 

________________________DIVISION 

________________________SUB-DIVISION 

 
 

PERCENTAGE / ITEM RATE TENDER AND CONTRACT FOR WORKS 
 

1. Name of work ___________________________________________________________ 
   ____________________________________________________________ 
    

2. Estimated cost _______________________Rs._________________________________ 
       (both in figures and words)  

3. Time for completion    
 

4. Amount of earnest money Rs. (in figures) 

Rupees_______________________________________________________________(in words) 

5. Issued to   __________________________________________________________________ 
(Name of the contractor) 

 
6. On payment of Rs.   

(Both in words and figures) 
 

 

Signature _________________ 

(Official issuing the form) 

Date ____________________ 

Office Stamp _____________ 

 
 
Note: The officer opening the tender shall reject the tender which does not bear the stamp and 
signature of the issuing official and which is not submitted by the same contractor to whom the tender 
form was issued. (This page is to be filled in by the issuing official)  
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GENERAL DIRECTIONS FOR THE GUIDANCE OF THE TENDERER 
 

1) These directions are provided to assist the tenderer in preparing and submitting his tender. The 
tender shall contain all information and data required to be furnished and shall be prepared and 
submitted in accordance with the instructions set forth herein. 

2) All necessary documents, such as copies of specifications (excluding standard specification books 
etc), contract documents, including bill of quantities, estimated rates and any other documents 
required in connection with the preparation of tender or execution of works, signed by the Engineer-
in-charge will accompany the tender form and the cost of such annexed documents will be reflected 
in the cost of the tender form. 

3) The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred in connection 
with the preparation and submission of his tender. 

4) No single tender shall include more than one work. A tenderer who wishes to tender for two or more 
works shall submit tender for each work, separately. 

5) The memorandum of work tendered for, and the schedule of materials and equipment to be supplied 
by the Engineer-in-charge and the rates at which they are to be charged for (annexed hereto) shall be 
filled in the office of the Engineer-in- charge before the tender form is issued. At this stage the 
tenderer should ensure that the tender form so issued is complete in all respects. 

6) The tenderer shall note that the ultimate responsibility for the quality of work and its conformity 
with the specifications and drawings rests solely with the successful bidder whose tender is 
accepted. 

7) The tenderer shall at his own expense, inspect and examine the site and surroundings and obtain for 
himself, on his own responsibility, all information that may be necessary for preparing the tender 
and entering into contract, and shall determine and satisfy himself by such means as he may 
consider necessary or desirable as to all matters pertaining to the tender. The tenderer shall also 
satisfy himself before submitting his tender as to the nature of grounds, hydrological and climatic 
conditions, the form and nature of the site, the nature and lay out of the terrain, the availability of 
labour, water, electric power and transportation facilities in the area. The tenderer shall specially 
investigate into the sources of materials to be used for the works and satisfy himself about the 
quality and quantities of materials available for the completion of the work and the means of access 
to the site, the accommodation he may require and, in general, shall himself obtain all necessary 
information, as to the risks, contingencies and other circumstances which may influence or affect his 
tender. The Engineer-in-charge shall not assume any responsibility regarding information gathered, 
interpretation or deduction which the tenderer may arrive at, from the data that may be furnished 
with the contract documents. 

8) (a)  The tenderer shall fill up the bid schedule. 

(b) In case tenders are called on item rate basis, the tenderer shall quote his own unit rate in the bid 
schedule on which he is willing to undertake each item of work. 

9) (i) The tenderer shall work out the amount against each item of work in the bid schedule and will 
indicate the total amount of his tender on which he is willing to complete the works. The total 
amount worked out in the bid schedule shall be entered by the tenderer in his tender as his tender 
price for the work in case of discrepancy between amounts in figures and in words the amount in 
words shall prevail. 

(ii) Should any discrepancy be found in the amount of pay items or if a column of amount is found 
blank after filling in a unit rate, the unit rate filled by the tenderer will be extended in working out of 
the amount of the tender and the total amount of the bid schedule will be adjusted accordingly. 

(iii) If a unit rate is left blank, but the amount against the item is filled, the unit rate will be worked out 
on the basis of the amount divided by the quantity of the item shown in the bid schedule 

(iv) If it is found that the tenderer has not entered any unit rate and amount against any of the pay items 
of the bid schedule, the Engineer-in-charge shall fill in the blanks by noting the word “Nil” in such 
blanks at the time of opening of the tender. Such pay items shall be deemed to be covered by the 
rates of other items. 
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(v) If the tenderer does not accept the adjusted/corrected amount of tender according to the above 
provision, his tender shall be rejected and the earnest money forfeited. 

10) The tender which proposes any alteration in the works specified in the bid schedule or in the time 
allowed for carrying out the works or in any other condition mentioned by the Engineer-in-charge, 
will be liable to rejection. The tenderer shall sign each and every page of the tender and contract 
documents, without making any alteration. All enclosures issued with the contract documents, shall 
be attached with the tender duly signed by the tenderer. Any addition or alteration made after filling 
the form shall be duly attested by the tenderer. Non-compliance of this condition shall render the 
tender liable to rejection. 

11) The tenderer shall fill in the tender documents in ink Errors, if any, shall be scored out and 
corrections rewritten legibly and attested by the tenderer. Any addition or alternation made after 
filling the form shall be duly attested by the tenderer. Non- compliance of this condition shall render 
the tender liable to rejection. Any tender with unattested correction shall be attested by the tenderer 
in the presence of other tenderers at the time of opening of the tender except that no correction shall 
be permissible in the rate or amount of the bid schedule or in the tendered price after the opening of 
the tender. 

12) Additional clause(s) for a particular work shall be typed on separate sheets by the Engineer-in-
charge, which will be annexed to the contract documents specifying the number of sheets(s). The 
tenderer shall not add or delete any additional clause(s) in the additional clause(s) sheet(s), provided 
by the Engineer-in-charge. 

13) The quantities mentioned in the bid schedule are estimated quantities, to be used for preparing 
tenders, and the Engineer-in-charge does not expressly nor by implication agree that the actual 
amount of works to be performed will correspond therewith. No payment will be made on account 
of anticipated profits for work covered by the contract which is not performed, nor will any 
adjustment in the unit rates set forth in the bid schedule be made because of an increase or decrease 
in the actual quantities from the estimated quantities indicated therein, except as determined in 
accordance with the provisions of clause 42 of the general conditions of contract. 

14) No tender without earnest money shall be entertained. Earnest money, calculated @ 2% of the 
estimated cost of the work (rounded suitably), shall be in the form of deposit at call receipt. The 
earnest money of the unsuccessful tenderers shall normally be returned by the Engineer-in-charge 
within a week of opening of the tenders and in any case not later than thirty (30) days following the 
date set for opening of tenders except in cases where the tenders are to be accepted by the Chief 
Engineer, in those cases the earnest money of only the three lowest bidders will be retained and 
returned to the unsuccessful bidders not later than sixty (60) days of opening of the tenders. In the 
event of the tender being accepted, a receipt for the earnest money forwarded therewith, shall there 
upon be given to the contractor. The earnest money of the successful tenderer on execution of the 
contract covering work will be adjusted towards the amount of security deposit to be retained from 
the first amounts(s) payable to the contractor under the contract. 

15) The lowest evaluated bidder will be required to furnish the performance security / additional 
performance (wherever required), enter into a contract and to commence the work within the times 
specified in the memorandum of work. Should the lowest evaluated bidder refuse or fail for any 
reason to furnish the performance / additional performance security, enter into contract or to 
commence the work within the time specified in the memorandum of work, it should constitute a 
just cause for rejection of his tender / annulment of award and in event of such rejection/ annulment, 
the entire earnest money shall be forfeited to Government, as compensation for such default. 

16) (i)    The tender shall be signed by the person(s) duly authorized to do so. In the event of a tender 
being submitted by a firm, it shall be signed separately by each member thereof, or in the event of 
the absence of any partner, it shall be signed on his behalf by a person holding a power of attorney 
authorizing him to do so. Such power of attorney should be produced with the tender and it must 
disclose that the firm is duly registered under the partnership Act, 1932 or any other law in force. 

(ii) The tender submitted by a joint venture of two or more firms shall be accompanied by a document of 
formation of the joint venture, duly registered and authenticated by a competent court, in which 
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shall be stated precisely, the conditions under which it shall function, its period of validity, the 
person(s) authorized to represent it and accept its obligations the participation of several firms 
forming the joint venture and any other information necessary to permit a full appraisal of its 
function. 

(iii) A tender submitted by a corporation must bear the seal of the corporation and be attested by its 
Secretary. 

(iv) In all cases, the tender must be signed by an individual or individuals having powers to legally bind 
the firm, joint venture, corporation or companies on whose behalf they are signing. 

17) Each tenderer shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender and of the rates and prices stated in the bid schedule, which rates and prices 
shall, except in so far as it is otherwise expressly provided in the contract, cover all obligations 
under the contract and all matters and things necessary for the proper completion and maintenance of the 
work. 

18) The tenderer may modify or withdraw his tender after submission, provided that the modification or 
notice of withdrawal is received in writing by the Engineer-in- charge prior to the prescribed 
deadline for submission of tenders. The tenderer’s modification or notice of withdrawal shall be 
prepared, sealed, marked and delivered, with the inner envelopes additionally marked 
“MODIFICATION OR WITHDRAWAL” as appropriate. No tender may be modified subsequent to 
the deadline for submission of tenders. Withdrawal of a tender during the interval between the 
deadline for submission of tenders and the expiration of the period of tender validity i.e. sixty (60) 
days as specified by the tenderer in the form of tender may result in the forfeiture of the tender 
security. 

19) The tenderer shall submit the original tender documents complete in all respect and keep a copy of 
the tender for his own record. The original should be sealed in an inner and an outer envelope, duly 
marking the envelopes as “ORIGINAL”. The inner and outer envelopes shall (a) be addressed to 
(Executive Engineer), (b) and bear the following identifications: Tender for (Name of Contract), 
(Reference Number of Tender), and the words “DO NOT OPEN BEFORE (Time and Date, set for 
opening)”. The inner envelopes shall indicate the name and address of the  tenderer to enable the 
tender to be returned unopened in case it is declared to have been received late is otherwise 
unacceptable. If the outer envelope is not sealed and marked as instructed above, the Engineer-in-
charge will assume no responsibility for the misplacement or premature opening of the tender 
submitted. A tender opened prematurely because of improper identification will be rejected. 

20) The tenderer shall indicate in the space provided in the tender his full and proper address at which 
notices may be legally served on him and at which all correspondence in connection with his tender 
and the contract is to be sent. 

21) The presentation of tender implies full acceptance on the part of the tender of these instructions and 
all other conditions set forth in the contract document. 

22) Any tender received by the Executive Engineer (Engineer-in-charge) after the deadline for 
submission of tenders prescribed in the Notice Inviting Tenders will be returned unopened to the 
tenderer. 

 
23) The Engineer-in-charge or his duly authorized officer (not below the rank of Assistant Engineer/Sub 

Divisional Officers) will open tenders in the presence of intending tenderers or their authorized 
agents, who may be present at the time. The officer opening the tender will announce the names of 
the tenderer, tender rates and the presence of requisite tender security. 

24) Promptly after the opening of Tenders, the Engineer-in-charge will undertake a detailed evaluation 
of tenders. The Engineer-in-charge will determine whether each tender is substantially responsive to 
the requirements of the tender documents and conforms to all the terms, conditions and 
specifications of the tender documents without material deviation or reservation. If a tender is not 
substantially responsive to   the   requirements   of   the   tender   documents,   it   will   be rejected 
by the Engineer-in-charge, and may not subsequently be made responsive by the tenderer having 
corrected or withdrawn the non-confirming deviation or reservation. 
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25) Except for information to be read out by the Engineer-in-charge at the time of opening tenders in 
accordance with para 23 above, no information relating to the examination, clarification, evaluation 
and comparison of tenders and recommendations concerning the award of contract shall be 
disclosed to tenderers or other persons not officially concerned with such process. Any effort by a 
tenderer  to influence the process of examination, clarification, evaluation and comparison of tenders, 
an in decisions concerning award of contract, may result in the rejection of his tender. 

26) To assist in the examination, evaluation and comparison of tenders, the Engineer-in- charge may ask 
tenderers individually for clarification of their tenders, including breakdowns of unit rates. The 
request for clarification and the response shall be in writing or by cable, but no change in the price 
or substance of the tender shall be sought, offered or permitted except as required to confirm the 
correction of arithmetical errors discovered by the Engineer-in-charge during the evaluation of the 
tender. 

26 (a) In case the total tendered amount is less than 5% of the approved estimated (DNIT) amount, the 
lowest bidder will have to deposit additional performance security from the Scheduled Bank ranging 
from 5% to 10% as under, within 15 days of issuance of notice or within expiry period of bid, 
whichever is earlier. 

 
 
 

TOTAL TENDERED AMOUNT 

BELOW CORRESPONDING 

ESTIMATED COST. 

ADDITIONAL 

PERFORMANCE 

SECURITY. 

5% 5% 

6% 6% 

7% 7% 

8% 8% 

9% 9% 

10% 10% 

 

26 (b) Lowest evaluated bidder shall, within 15 days of receipt by him a notice in this regard, furnish to the 
tender approving authority in cash, bank draft, cashier’s cheque, payment order or bank guarantied 
(valid for three months beyond completion time/extended completion time) from any scheduled 
bank Pakistan, the amount to make up performance security and / or additional performance security 
where required and specified in the tender in item (h) of memorandum of work. Should the lowest 
evaluated bidder refuse or fail for any reason to furnish the performance security within the 
specified time, it should constitute a just cause for rejection of his tender and in the event of such 
rejection the entire earnest money shall be forfeited to government as compensation for such default. 

27) The Engineer-in-charge shall have the right of rejecting all or any of the tenders without assigning 
any reason thereof. The Engineer-in-charge will not be bound to award the contract to the lowest or 
to any other tenderer. 

28) The unit rates and prices entered in the bid schedule will be the rates at which the contractor will be 
paid (Subject to the adjustment specified in clause 55 of the annexed conditions) and shall be 
deemed to include all costs of performing the work, including income tax, super tax, and/or other 
charges, duties and taxes of the Government, autonomous, semi-autonomous and local bodies, 
profits and costs of accepting the general risk, liabilities and obligations set forth in or implied from 
the contract. 

29) Prior to the expiration of the period of tender validity (60 days) prescribed in the tender form or any 
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extension thereof that may have been granted by the tenderer, the Engineer-in-charge will notify the 
successful tenderer by cable and confirm in writing by registered letter that his tender has been 
accepted. This letter of acceptance shall name the sum which will be paid in consideration of the 
execution, completion and maintenance of the works as prescribed in the contract, (hereinafter called 
the contract price). The notification of award will constitute the formation of the contract. 

 
30) At the time, the Engineer-in-charge notifies acceptance of the tender to the tenderer,   vhe will send the 

tenderer the form of agreements between the parties. Within fifteen (15) days of receipt of the form of 
agreement, the successful tenderer shall furnish the performance security (10% of the contract price) and sign 
the contract in the presence of the Engineer-in-charge. 

31) After the successful tenderer has signed the contract and furnished adequate performance security 
the Engineer-in-charge will notify to the unsuccessful tenderers that they were unsuccessful. 

32) The completion period will be reckoned from the date of delivering the award or the handing over of 
the site to the contractor, which ever is later. 

33) A copy of the contract agreement may be obtained by the contractor at his own cost. 
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TENDER FOR WORK 

To 

The Medical Superintendent 
   Rawalpindi Institute of Cardiology 
   Rawal Road Rawalpindi 
 

Dear Sir, 
 
 
I/We  ________________________________________________________________________________ 

(Name of the contractor) 

the undersigned tenderer, having examined the conditions of contact, specifications, drawings, bid 
schedule and addenda Nos. thereto, for the work 
of 
 

(Name of the work) 

and the woks associated therewith, and having examined the site of the above named works, or having 
caused the site to be visited on our behalf by my/our competent and reliable agent, and having satisfied 
myself/ourselves as to all conditions under which the above named work must be performed, hereby offer 
to execute, complete and maintain the whole of the above mentioned work including its ancillary works 
associated therewith, in accordance with the said contract documents, including the addenda indicated 
above, a 
tender price of Rs   
 (Rupees) 
   or such other sums as may 
be ascertained in accordance with the said conditions of contract and the rates, and the prices set forth in 
the bid schedule. 
 
2) As security for the due performance of the undertaking and obligations of this tender I/We 
submit herewith a deposit at call receipt No_________ Dated _________ in the amount of Rs.    

(Rupees)   

from the _ Bank Branch drawn in 
your favour or made payable to you as earnest money, the full value of which will be absolutely forfeited to 
Government without prejudice to any other rights or remedies of the said Government, should I/We 
withdraw or modify the tender within its validity period of sixty (60) days, following the date of receipt of 
tender. 
 
3) I/We understand that if my/our tender is accepted, the full value of the earnest money as attached 
with the tender shall be detained by Government towards the amount of security deposit specified in clause 
48 of the said conditions of contract and item(d) of the memorandum of work. 
 
4) Should this tender be accepted by you I/We hereby undertake:- 
 

a) To sign all the necessary documents for entering into a contract agreement in the form set 
out in the contract document within fifteen (15) days following your notification of such 
acceptance. 

b) To commence the work within the stipulated time named in item(f) of memorandum hereto 
annexed following the date of issuance of your order to proceed with or the handing over of the 
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site, whichever is later and in the event of my/our failure to do so, the entire amount of earnest 
money deposited by me/us for which deposit at call receipt is enclosed herewith is to be absolutely 
forfeited to the Government. On the commencement of the work, I/We hereby also agree to abide 
by and fulfill all the terms or provisions of the said conditions of the contract annexed hereto 
so far as applicable and in default thereof, to forfeit and pay to Government the sums of money mentioned 
in the said conditions. 

c) To complete and deliver the whole of the work comprised in the contract within the time 
stipulated in item No. (g) of the memorandum hereto annexed, subject to such extension in the time 
limit as may be granted under the conditions of contract. 

d) The furnishing of performance security under item(h) of the memorandum annexed hereto, in 
the sum equal to 10 (ten) percent of the cost of the work in the same form and on the same 
conditions as are prescribed by and to the satisfaction of the Engineer-in-charge. 
 

5) I/We also agree that when materials and/or equipment for the work are provided by the Government 
the rates to be paid for them shall be as provided in appendices annexed hereto. 

6) I/We agree to abide by this tender for the period of sixty (60) days following the date set for 
receiving of tenders and it shall remain binding upon me/us and may be accepted by you at any time 
before the expiration of that period. 

7) Unless and until a formal agreement is prepared and executed, this tender, together with your 
written acceptance thereof, shall constitute a binding contact between us, and shall be deemed for 
all purposes to be the contract agreement. 

8) I/We understand that you are not bound to accept the lowest or any tender you may receive, and that 
you will not defray any expenses incurred by me/us in tendering. 

 
 Thanking you, 

 
Yours Faithfully, 

 
 
 
 

(Signature of Tenderer) 
 

Name _________________________ 

Dated this ___________day of 20____    Address _______________________ 
 

The above tender is hereby accepted by me on behalf of Government. 

Signature of Executive Director 

 

 In case the above address is changed, the contractor will immediately notify in writing to the 
Executive Engineer, his new address. 
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MEMORANDUM OF WORK 

(To be filled in by the Government Department) 
 
(a) General Description    

 (If several sub works are included, they should be detailed in a separate sheet). 
 

 
 
(b) Estimate cost Rs.   
 
 
 
(c) Amount of earnest money to 

 accompany the tender Rs.________________________  

 (to be furnished by the tenderer in the shape of deposit at call from a scheduled Bank of 

Pakistan). 

 
(d) Percentage of security deposit to be retained from the bills. 

 
i. On the amount of work done upto 
 Rs.5 million = Ten (10) percent. 

ii. On the amount of work done beyond 
 Rs. 5 million = Five (5) percent. 

 
(e) Minimum amount of interim running bills Rs.   
 
 

(f) Mobilization period days. 
 

(g) Time allowed to complete the work after the expiry mobilization period    

days. 

 
(h) Amount of performance security 
 Rs ------------------------------- 5% of bid price the case of bid price exceeding Rs. 50 

million as per General Direction for the guidance of tenderer 26(B) read with general 

conditions of Contact clause (7) and amount of additional performance security Rs as 

per General Directions for the guidance of tender 26(A). 

 
(i) Period of maintenance (after the date of issuance of certificate of completion) 
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GENERAL CONDITIONS OF CONTRACT DEFINITIONS AND 
INTERPRETATIONS 

 
DEFINITIONS CLAUSE - 1 
 

In the contract (as herein after defined) the following words and expressions shall have the 
meanings hereby assigned to them, except where the context otherwise requires:- 

1) “Agent” means the person appointed by the contractor to act on his behalf in his 
absence; 

2) “Certificate of completion” means the certificate of completion given by the 
Engineer-in-charge pursuant to clause 40 of these conditions; 

3) “Contract” means the contract agreement, the documents set out therein and 
includes the conditions of contract, the tender and acceptance thereof, the 
specifications, the drawings, the bid schedule, schedule of rates ad the prices; 

4) “Contractor” means the person or persons, firm or company whose tender has been 
accepted by the Engineer-in-charge, and shall include the contractor’s duly 
authorized representative, successors and assigns; 

5) “Contract Price” means the sum named in the tender, subject to such addition 
thereto or deductions there from as may be made under the provisions of the contract; 

6) “Constructional Plant” means all appliances, or things required in or about the 
execution, completion, or maintenance of the woks or temporary works, but does not 
include the materials or other things intended to form or forming part of permanent or 
temporary works; 

 
7) “Drawings” means the drawing(s) referred to in the contract documents and any 

modifications of such drawing(s) as may from time to time be furnished or approved 
in writing by the Engineer-in-charge; 

 
8) “Engineer-in-charge” means the Executive Engineer or any other officer who for the 

time being and from time to time is in charge of the works and includes an officer 
appointed by the Government to act as Engineer-in-charge for the purposes of the 
contract; 

 
9) “Government” means the Government of the Punjab; 

 
9(a) “Item Rates” mean the rates determined on the basis of the market rates system 

introduced by the Government in replacement of the Composite Schedule of Rates 
1998 through Finance Department Notification No. RO (Tech) F.D.2-3/2004 dated 
02.08.2004 (Annexure A). 

 

10) “Period of Maintenance” means the period during which the contractor is obliged  to 
guarantee the work or defined portions of work against defect and during which he is 
obliged to perform any maintenance procedure that may be specified by the 
Engineer-in-charge and shall be calculated from the date of the certificate of 
completion given by the Engineer-in-charge in accordance with clause 40 hereof or 
in the event of more than one certificate having been issued by the Engineer-in- 
charge under the said clause from the respective dates so certified; 
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11) “Maintenance” means the repairs, amendment, reconstruction and includes the 

rectification of defects imperfections, shrinkages and other faults except fair wear 
and tear as may be required of the contractor in writing by the Engineer-in-charge 
during the period of maintenance; 

 
12) “Programme of Work” means the Programme of work submitted by the contractor 

and approved by the Engineer-in-charge and includes and amendment thereto made 
from time to time and approved by the Engineer-in-charge; 

 
13) “Site” means the lands and other places on, at, over, under; in or through which the 

works are to be executed or carried out in pursuance of the contract or any adjacent 
land, or part or street, which may be allotted or used for the purpose of carrying out 
the contract or any lands or places provided by the Engineer-in- charge for the 
purpose of the contract together with such other places as may be specifically 
designated in or pursuant to the contract as forming part of the site; 

 
14) “Specifications” means the specification referred to in the tender and any 

modification thereof or addition thereto as may from time to time be furnished or 
approved in writing by the Engineer-in-charge 

 
15) “Temporary Works” means all temporary works of every kind required in or about 

the construction, completion or maintenance of the works; 

16) “Works” means the works to be executed in accordance with the contract and 
includes any permanent works as required for the performance of the contract. 

CLAUSE - 2 

Marginal headings for 
information only 

The marginal headings, the words, notes, titles and phrases used in these general 
conditions and documents attached hereto, are strictly for information and direction of 
the reader with regard to the contents of the said documents and shall by no means be 
invoked for interpretation of the said clauses nor shall they be deemed to be part thereof 
or be taken into consideration in the interpretation thereof or of the contract 

CLAUSE -3 

Terms to include 
designation of 
corresponding post 

The term “Executive Engineer” “Superintending Engineer” and “Chief Engineer” used 
in the contract and the documents attached thereto, shall respectively be taken to 
include the terms “Deputy Director” “Director” and “Director General” or the holder of 
the corresponding posts in relation to the work. 

 
CONTRACT DOCUMENTS 

CLAUSE -4 

Documents manually 
explanatory 

 

Except if and to the extent otherwise provided by the contract, the conditions of 
contract and additional conditions annexed hereto shall prevail over those of any 
other document forming part of the contract. Subject to the foregoing, the several 
documents forming the contract are to be taken as mutually explanatory of one 
another, but in case of any error, omission, ambiguity or discrepancy is found 
between these documents, the same shall be reported to the Engineer-in-charge who 
shall correct such error or omission or explain and adjust the ambiguity or 
discrepancy, as the case may be, and shall thereupon issue to the contractor 
instructions directing in what manner the work is to be carried out. Provided always 
that if in the opinion of the Engineer-in-charge compliance with any such instructions 
shall involve the contractor in any expenses which by reason of any such error, 
omission, ambiguity or discrepancy, the contractor did not have reasons to anticipate, 
the Engineer-in-charge shall pay such additional sums as he shall certify to be 
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reasonable to cover such expenses. Provided further that any work done by the 
contractor, which perpetuates or adds to any error, omission, ambiguity or 
discrepancy, already discovered and pointed out, shall be considered to have been 
done at the contractor’s own risk. 

 

CLAUSE -5 

Custody of Drawings 
 

The drawings shall remain in the sole custody of the Engineer-in-charge but 
two sets of the detailed or working drawings will be obtained by the 
contractor free of cost from the Engineer-in-charge after acceptance of his 
tender. The contractor shall provide and make at his own expense any further 
copies required by him. On the completion of the contract, the contractor shall 
return to the Engineer-in-charge all drawings provided to him under the 
contract. 

Classified Drawings 
 

If so instructed, the contractor shall undertake not to disclose details of 
classified drawings, other than to men in his employ, and will give an 
undertaking   to  the  Engineer-in-charge that these drawings are not 
replicated or passed on to others or used by any other agency/person. 

One copy of Drawing to 
be kept on site 

One copy of the drawings furnished to the contractor as aforesaid shall be 
kept by the contractor at site and the same shall at all reasonable times also be 
made available for inspection and used by the Engineer-in-charge or by any of 
his superior officer, or by any other person authorized by the Engineer-in-
charge in writing. 

Further drawings and 
instructions 
 

The Engineer-in-charge shall supply to the contractor, from time to time 
during the progress of the works, such further drawings and instructions as 
shall be necessary for the purpose of the proper and adequate execution and 
maintenance of the works, and the contractor shall carry out and be bound by 
the same. The contractor shall give adequate notice in writing, to the 
Engineer-in-charge of any such further drawing and instructions that 
contractor may require for execution of works or otherwise under the contract. 

 
 

GENERAL OBLIGATIONS 

 

CLAUSE- 6 

Contract agreement The contractor shall, when called upon so to do by the Engineer-in-charge enter 
into and execute a contract agreement in the form annexed. 

 

CLAUSE- 7 

Performance security 
 

In every case where performance security has been provided, as specified in 
item (h) of memorandum of work, contractor shall furnish/maintain 
performance security for the extended period of completion under clause 37 of 
the agreement. All compensations or the sums of money payable the contractor 
under the terms of this contract may be deducted from or paid by the sale of 
sufficient part of his performance security, and in the event of his performance 
security reduced by reason of any such deduction or sale as aforesaid the 
contractor shall within ten days thereafter make good in cash or other security as 
aforesaid any sum or sums which may have been deducted from, or raised by 
sale performance security or any part thereof. 

The performance security deposit / additional performance security ledged by 
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a contractor (in cash or/other form) shall be refunded to him the expiry of 
three months after the issue of the certificate of completion of the work under 
Clause 40 hereof by the Engineer-in-charge, or along with the final bill if it is 
prepared after that period on account of some unavoidable circumstances. 

 
CLAUSE- 8 

Programme of work to be 
furnished it so required 
by Engineer-in- charge 
 

i. The contractor shall if so required by the Engineer-in-charge submit in 
writing to the Engineer-in-charge within the period specified by him 
for his approval a Programme showing the order of procedure and the 
method in which he proposes to carry out the works. The time and 
progress chart shall be prepared indirect relation to the time period 
stated in item (g) of the memorandum hereto annexed for the 
completion of individual items thereof and the works as a whole. It 
shall indicate the forecast of the date for commencement and 
completion of various trade processes or section of the works, and 
shall be amended as may be required by agreement between the 
Engineer-in-charge and the contractor within the limitation of time 
imposed in the contract documents. 

ii. The contractor shall also, whenever required by the Engineer-in-
charge, furnish for his information full particulars in writing of the 
organization and staff by which he proposes to direct and administer 
his performance of the contract and also such further information 
concerning the contractor’s arrangements for the carrying out the work 
and of the constructional plants or temporary works which the 
contractor intends to supply, use or construct, as the case may be. 

 

iii. The submission to and approval by the Engineer-in-charge of such 
Programme, or the furnishing of such particulars or information shall 
not relieve the contractor of any of his duties or responsibilities under 
the contract. 

 

iv. In the event of the non-submission of the Programme or 
revised/amended programme of work by the contractor for approval 
by the Engineer-in-charge within the period specified by the Engineer-
in-charge , the contractor shall be liable to pay as compensation an 
amount, equal to ¼ % per day or such smaller amount  as the 
Engineer-in-charge (whose decision in writing shall be final) may 
decide on the total tendered amount of the work, subject to maximum 
of 2% of contract amount. 

 
 
 
 
Action when 
Programme not submitted 
in time 
 

CLAUSE- 9 

Setting out The contractor shall be responsible for the true and proper setting out of the 
works in relation to original points, lines and levels of reference given by the 
Engineer-in- charge in writing and for the correctness (subject as above 
mentioned) of the position, levels, dimensions and alignments of all parts of the 
works and for the provision of all necessary instruments, appliances and labour 
in connection therewith. If at any time during the progress of the work, any error 
shall appear or arise in the position, levels, dimensions, or alignment or any part 
of the works, the contractor on being required so to do by the Engineer-in-
charge, shall at his own expense, rectify such error to the satisfaction of the 
Engineer-in-charge, unless such error is based on incorrect data, supplied in 
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iii. 

writing by the Engineer-in-charge, in which case the expenses of rectifying the 
same shall be borne by the Government. The checking of any setting out or of 
any line or levels by the Engineer-in-charge shall not in any way relieve the 
contractor of his responsibility for the correctness thereof, and the contractor 
shall carefully protect and preserve all points, marks, lines levels, bench marks, 
site-rails, pegs, slope stakes, batten-boards, stakes for location, and other things 
used in setting out the works. 

CLAUSE- 10 

Work to be executed in 
accordance with the 
specification s drawings 
orders etc. 

The contractor shall execute the whole and every part of the works in the most 
substantial and workman-like manner, and both as regards material and 
otherwise in every respect in strict accordance with the specifications. The work 
executed by the contractor shall also conform to the design(s) and/or drawings 
and instructions in writing relating to the work signed by the Engineer-in-charge 
and lodged in his office, and to which the contractor shall be entitled to have 
access at such office, or on the site of the work for the purpose of inspection 
during office hours. The contractor shall, if so required; be entitled at his own 
expenses to make or cause to be made copies of specifications, and of all such 
designs, drawings and instructions as aforesaid. 

CLAUSE- 11 

Action where no 
specifications are 
provided 
 

In the case of any class of work for which there is no such specification as 
mentioned is para-2 of the general directions for the guidance of the tenderer 
annexed hereto, such work shall be carried out in accordance with the prescribed 
standard specifications, and in the event of there being no such specifications, in 
accordance with the specification attached with the tender, if however, there is 
no standard specification or specifications attached with the tender, the work 
shall be carried out, in all respects in accordance with the instructions and 
requirements of the Engineer-in-charge 

CLAUSE- 12 

Works to be under 
direction of Engineer-in- 
charge 
 

All works to be executed under the contract shall be executed under the 
directions and subject to the approval in all respects, of the Engineer-in-charge 
who shall be entitled to direct at what point or points and in what manner they 
are to be commenced and from time to time carried on. 

CLAUSE- 13 

Lighting at night work 
 

In the event of night work being carried on, the contractor shall provide and 
maintain such good and sufficient lights as will enable the work to proceed with 
satisfactorily and without danger. Similarly, the approach to the site and works 
where the night work is being carried out shall be efficiently lighted. All 
arrangements adopted for such lighting shall be to the satisfaction of the 
Engineer- in-charge 

Watching and lighting 
 

The contractor shall in connection with the works provide and maintain at his 
own cost all lights, warning lights, caution boards, attendants, guard fencing and 
watch men, when and where necessary or required by the Engineer-in- 

Charge, for the protection of the work or for the safety and convenience of the 
 

CLAUSE- 14 

Arrangements to 
safeguard danger to 
unfinished work 

The contractor is expected to make himself acquainted with the weather 
conditions, etc, and make his arrangements in such a manner that unfinished 
work is not in danger from storms, floods, etc. A claim by the contractor for a 
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loss caused by any such eventuality will not be entertained by the Government. 
CLAUSE- 15 

Contractor to supply 
plant, ladders, scaffolding, 
etc. 
 

The contractor shall supply at his own cost all materials (except such materials, 
if any as may in accordance with the contract be supplied from the departmental 
store) constructional plants, tools, appliances, implements, ladders, cordage, 
tackles, scaffoldings and temporary works, requisite or proper for the execution 
of the works, whether original, altered or substituted, and whether included in 
the specifications or other documents forming part of the contract referred to in 
these conditions or not, or which may be necessary for the purpose of satisfying 
or complying with the requirements of the Engineer-in-charge as any matter as 
to which under these conditions he is entitled to be satisfied, or which he is 
entitled to require together with carriage therefore, to and from the work. The 
contractor shall also supply without charge the requisite number of persons with 
the means and materials necessary for the purpose of setting out works, and 
counting, weighing, and assisting in measurement or examination at any time, 
and from time to time of the work or materials. Failing his so doing the same 
may be provided by the Engineer-in-charge at the expense of the contractor, and 
the expenses may be deducted from any money due to the contractor under the 
contract, or from his security deposit. The contractor shall also provide all 
necessary fencing and lights required to protect the public from accident, and 
shall be bound to bear the expenses of defense of every suit action or other 
proceedings at law that may be brought by any person for injuries sustained by 
him owing to neglect in taking the above precautions and to pay any damages 
and costs which may be awarded in any such suit, action or proceedings to any 
such person, or which may with the consent of the contractor be paid to 
compromise any claim by any such person. 

CLAUSE- 16 

Notice to be given before 
the work is covered up. 

The contractor shall give not less than five days notice in writing to the 
Engineer- in-charge or his subordinates in charge of the work, before covering 
up or otherwise placing beyond the reach of measurement any work in order that 
the same may be measured, and correct dimensions thereof be taken before the 
same is so covered up or placed beyond the reach of measurement and shall not 
cover up or place beyond the reach of measurement any work without the 
consent in writing of the Engineer-in-charge or his subordinate in charge of the 
work. If any work is covered up or placed beyond the reach of measurement, 
without such notice having been given and consent obtained, the same shall be 
uncovered at the contractor’s expenses, and no payment or allowance shall be 
made for such work or the materials with which the same was executed 

CLAUSE- 17 

Contractor’s Employees. 1) The contractor shall provide and employ on the site for the purpose of 
and in connection with the execution and maintenance of the work 
under the contract:- 
(a) Only such engineer and technical assistance as are skilled and 

experienced in their respective callings, and such sub-agents, 
foremen and leading hands as are competent to give proper 
supervision of the work, they are required to supervise, and 

(b) Such skilled, semi-skilled and unskilled labour as is necessary 
for the proper and timely execution and maintenance of works 
under the contract. 

Removal of contractor’s 
employees. 

2) (i) The Engineer-in-charge shall have full powers at all times to object 
to the employment and to require the contractor to remove 
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 forthwith from the site, the agent, workman, foreman or any 
other person employed by the contractor or any sub-contractor, 
who in the opinion of the Engineer-in- charge misconducts 
himself or is incompetent or negligent in the proper performance 
of his duties or whose employment is otherwise considered by 
the Engineer-in-charge to be undesirable, and the contractor shall 
comply with the request forthwith. 

(ii) No such agent, workman, foreman or other employees after his 
removal from the work by request of the Engineer-in-charge 
shall be re-employed or reinstated by the contractor for the 
purposes of and in connection with the contract at any time, 
except with the prior approval in writing of the Engineer-in-
charge. 

CLAUSE- 18 

Whole time qualified 
technical personnel for 
supervision of work 

(a) The contractor shall employ for each contract, whole time qualified 
technical personnel to the satisfaction of the Engineer-in-charge for the 
supervision of the work at the scale given below:- 
 

On contracts valuing:- 
 

(i) Upto Rs.7.5 Million One diploma engineer. 

(ii) Exceeding Rs.7.5 Million One senior graduate engineer. 

One junior graduate engineer. 

(b) If the contractor fails to employ the qualified technical personnel to the 
above scale, the Engineer-in-charge shall, after giving the contractor 15 
days notice to this effect, have the option to employ to make up the 
deficiency in the number of such persons at the risk and cost of the 
contractor. 

CLAUSE- 19 

Opportunities for other 
contractors. 

The contractor shall in accordance with the requirements of the Engineer-in- 
charge afford all reasonable opportunities for carrying out the work by any other 
contractor(s)/specialist contractor(s) executing a part of the original work or 
ancillary to the work, employees/workmen of such contractor(s) or those of the 
Government, who may be employed in execution of, or near the site of work not 
included in the contract. If, however, the contractor provides any material 
services/assistance or facilities to any such contractor or to the Government on 
the written request of the Engineer-in-charge, he shall be paid a reasonable sum 
as determined by the Engineer-in-charge or paid according to provision in bid 
schedule if already made therein. 

 
 

CLAUSE- 20 

Damage to persons and 
property 

1) The contractor shall indemnify and keep indemnified the Government 
against all losses and claims for injuries or damage caused to any 
person or any property whatever, (other than surface or other damage to 
land or crops being on the site suffered by tenants of occupants) which 
may arise out of or in consequence of the construction and maintenance 
of the works and against all claims, demands, proceedings, damages, 
costs, charges and expenses whatever in respect of or in relation thereto. 
Provided always that nothing herein contained shall be deemed to 
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to inspection 
Work to be open 

Contractor or 

render the contractor liable for, or in respect of or to indemnify the 
Government against any compensation or damages for or with respect 
to:- 

a) The permanent use or occupation of land by the works or any 
part thereof or (save as hereinafter provided) surface or other 
damage as aforesaid. 

b) The right of the Government to construct the works or any part 
thereof on, over, under, in or through any land. 

a) Interference whether temporary or permanent with any right of 
light, air, way or water, or other assessment of quasieasement 
which is the unavoidable result of the construction of the 
works in accordance with the contract. 

c) Injuries or damage to persons or property resulting from any 
act or neglect done or committed during the currency of the 
contract of the Government, its agents, servants or other 
contractors (not being employed by the contractor) or for or in 
respect of any claims, demands, proceedings, damages, costs, 
charges, and expenses in respect thereof or in relation, thereto. 

d) Provided further that for the purposes of this clause the 
expression “the site” shall be deemed to be limited to the Area 
define in the specification or shown on the drawings in which 
land and crops will be disturbed or damaged as an inevitable 
consequence of carrying out the works. 

Indemnity by the 
Government 
 

2) The Government will indemnify the Contractor for and against all 
claims, demands, proceedings, damages, costs, charges and expenses in 
respect of the matters referred to in the proviso to sub-clause (1) of this 
clause. 

Note:-  
The limit of various departments for the application of this clause is as follows:- 
1) Buildings Contracts exceeding Rs.5 Million. 
2) Public Health Engineering. Contracts exceeding Rs. 5 Million. 
3) Highways. Contracts exceeding Rs. 10 Million. 
4) Irrigation. The clause would not apply. 
5) Housing and Physical Planning Contract exceeding Rs. 5 Million. 

 
The clause may be adopted in contracts of smaller amount wherever so 
directed by the Chief Engineer. 

CLAUSE- 21 

Work to be open to 
inspection his responsible 
agent to be present. 

Contractor of his 
responsible agent to be 
present. 
 

All works under or in the course of execution or executed in pursuance of the 
contact, shall at all time be open to inspection and supervision of the Engineer-
in-charge or his subordinate, and the contractor shall at all times during the 
usual working hours and at all other times for which reasonable notice of the 
intention of the Engineer-in-charge, his senior or his subordinate to visit the 
works shall have been given to the contractor, either himself be present to 
receive orders and instruction or have an agent, duly accredited in writing 
present for that purpose. Orders given to the contractor’s agent shall be 
considered to have the same force as if they have been given to the contractor 
himself. 

CLAUSE- 22 

Giving of notices and 
payment of fees. 

i. The contractor shall give all notices, and at his own cost pay all fees, 
required to be given or paid by any national or state statute, ordinance or 
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 other laws any regulation or by-laws of any local or other duly constituted 
authority in relation to the execution of the works or of any temporary 
works and by the rules and regulations of all public bodies and companies 
whose property or rights are affected or may be affected in any way by the 
works or any temporary works. 

Compliance with status 
regulations etc. 
 

ii. The contractor shall conform in all respects with the provisions of any 
such federal, provincial and local statutes, ordinance or law as aforesaid 
and the regulations or by-laws of any local or other duly constituted 
authority, which may be applicable to the works, or to any temporary 
works and with such rules and regulations of Public Bodies and 
companies as aforesaid and shall keep the Government indemnified 
against all penalties and liabilities of every kind for breach of any such 
statutes, ordinance or law, regulation or by-laws. 

Payment of income tax 
and other taxes 

iii. The contractor shall be responsible for the payment of all income tax, 
super tax and other Government or local taxes arising out of the contract, 
which shall not be reimbursed to him by the Government and the rates 
and prices stated in the bid schedule shall be deemed to cover all such 
taxes. 

CLAUSE- 23 

Cost of bonds. The cost of various bonds to be entered into and executed between the 
contractor and the Engineer-in-charge shall be in all respects, at the expense of 
the contractor. 

CLAUSE- 24 

Change in the constitution 
of firm 

In the case of tender by partners, any change in the constitution of the firm, joint 
venture, company or corporation shall be forthwith notified by the contractor to 
the Engineer-in-charge for his information. 

CLAUSE- 25 

Photographs and    
advertisements. 

Photographs of the works shall be taken by permission of the Engineer-in- 
charge. Only signs or other advertisement approved by the Engineer-in- charge 
may be displayed at or near the works. Photographs of the works shall not be 
published without prior written approval of the Government, which shall not be 
unreasonably withheld. 

 

ASSIGNMENT AND SUB-LETTING 

CLAUSE- 26 

Assignment. The contractor shall not assign the contract or any part thereof or any benefit or 
interest therein or there under without the prior written consent of the Engineer-
in-charge 

CLAUSE- 27 

Subletting 
 

The contractor shall not sublet the works or any part thereof except where 
otherwise provided by the contract, without the prior written consent of the 
Engineer-in-charge and such consent, if given, shall not relieve the contractor 
from any liability or obligation under the contract and he shall be responsible for 
the acts, defaults and negligence of any sub-contractor, his agents, servants or 
workmen as if they were the acts, defaults or neglects of the contractor, his 
agents, servants or workmen. Provided always that the provision of labour as a 
piecework basis shall not be deemed to be a subletting under this clause. 
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MATERIAL AND WORKMANSHIP 

CLAUSE- 28 

Quantity of materials and 
workmanship and tests 
 

1) All materials and workmanship shall be of the respective kinds 
described in the contract and in accordance with the instructions of 
the Engineer-in- charge and shall be subjected from time to time to 
such tests as the Engineer-in-charge may direct at the place of 
manufacture or fabrication or on the site or at all or any of such 
places. The contractor shall provide such assistance, instruments, 
machines, labour and materials as are normally required for 
examining, measuring and testing any work and the quality, weight or 
quantity of any material used and shall supply samples of materials 
before incorporation in the works for testing, as may be selected and 
required by the Engineer-in-charge. 

Cost of samples 
 

2) All samples shall be supplied by the contractor at his own cost if the 
supply thereof is clearly intended by or provided for in the 
specifications or bill of quantities but if not then at the cost of the 
Government. 

Cost of tests 
 

3) The cost of making any test shall be borne by the contractor if such 
test is clearly intended by or provided for in the specification or bill 
of quantities and (in the cases only of a test under load or of a test to 
ascertain whether the design or any finished or partially finished 
work is appropriate for the purposes which it was intended to fulfill) 
is particularized in the specification or bill of quantities in sufficient 
detail to enable the contractor to price or allow for the same in his 
tender. 

Cost of tests etc not 
provided for 
 

4) If any test is ordered by the Engineer-in-charge which in either:- 
 

a) Not so intended by or provided for; or 
b) (in the cases above mentioned) is not so particularized; or 
c) Through so intended or provided for is ordered by the Engineer-

in- charge to be carried out by an independent person at any 
place other than the site or the place of manufacture or 
fabrication of the materials tested. 

 
Then the cost of such test shall be borne by the contractor if the test shows 

the workmanship or materials not to be in accordance with the 
provisions of the contract or the instructions of the Engineer-in- 
charge but otherwise by the Government. 

CLAUSE- 29 

Constructional material 
fittings. etc. to conform 
to representative 
samples approved by 
Engineer-in- charge 

 

Before any constructional material, fittings is brought to the site of work, the 
contractor shall submit to the Engineer-in-charge representative samples of the 
material fittings, etc, he proposes to use. The samples after approval will be 
retained by the Engineer-in-charge in his custody and the contractor shall be 
responsible for ensuring that materials and fittings, etc, conforming to such 
samples are used through out the contract, failing which the material, fittings, 
etc, will not be accepted and shall be removed forthwith from the site of work if 
so desired by the Engineer-in-charge. 

CLAUSE- 30 

Stores to be supplied by 
Government. 

If the specification, or the estimate of the work provides for the use of any 
special description of material and equipment to be supplied from the Engineer-
in-charge’s store or if it is required that the contractor shall use certain stores to 
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be provided by the Engineer-in-charge (such materials, stores and equipment 
and the prices to be charged therefore as hereinafter mentioned being so far as 
practicable for the convenience of the contractor but not so as in any way to 
control the meanings or effect of this contract specified in the schedule of 
memorandum hereto annexed), the contractor shall be supplied with such 
materials and stores as required from time to time to be used by him for the 
purpose of the contract only; and the value of the full quantity of materials and 
stores so supplied at the rates specified in the said schedule or memorandum 
may be set off or deducted from any sums due or to become due, to the 
contractor, under the contract or otherwise: or against or from the security 
deposit. All materials supplied to the contractor shall remain the absolute 
property of the Government, and shall not, on any account be removed from the 
site of works without the written permission of the Engineer-in-charge, and shall 
at all times be open to inspection of the Engineer-in-charge. Any such material 
unused or in perfectly good condition at the time of the completion or 
termination of the contract shall b returned to the Engineer-in-charge’s store, if 
by a notice in writing under his hand he shall so require; but the contractor shall 
not be entitled to return any such materials unless with such consent, and shall 
have no claim for compensation on account of any such materials so supplied to 
him, as aforesaid being unused by him, or for any wastage in or damage to any 
such materials. 

CLAUSE- 31 

Action and 
compensation payable in 
cases of bad work 
 

If it shall appear to the Engineer-in-charge or to his subordinate in charge of the 
work, that any work has been executed with unsound, imperfect, or unskillful 
workmanship or that any materials or articles provided by him for the execution 
of the work are unsound, or of a quality inferior to that contracted for, or 
otherwise not in accordance with the contract the contractor shall on demand in 
writing from the Engineer-in-charge specifying the work, materials or articles 
complained of not with standing that the same may have been inadvertently 
passed, certified and paid for, forthwith rectify, remove and reconstruct the work 
so specified in whole or in part, as the case may require, or as the case may be, 
remove the materials or articles so specified and provide material as originally 
contracted or articles at his own proper charge and cost, and in the event of his 
failing to do so within a period to be specified by the Engineer-in-charge in his 
demand aforesaid, then the Engineer-in-charge may rectify or remove and re-
execute the work, remove and replace with others, the materials and articles 
complained of, as the case may be, by his own workman or by other contractor 
and recover from the contractor towards the cost thereof a sum equal to the sum 
actually incurred by the Engineer-in-charge (whose certificate as to the amount 
of the work shall be final and binding on the parties plus departmental charges 
on the amount so incurred equal to ten 
(10) percent or such smaller amount as the Engineer-in-charge (whose decision 
in writing shall be final) may decide, and deduct the same from any money due 
or that becomes due to the contractor under this contract or on any account 
whatsoever, due by Government to the contractor. Measures of rectification will 
be decided by the Engineer-in-charge and may include additional work 
necessary to strengthen or set right the unusual work carried out by the 
contractor. 

 
LABOUR 

CLAUSE- 32 
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Application of labour laws 
and rules. 

The contractor shall employ labour, provide all facilities and pay wages to his 
work people or employees in accordance with the labour laws or enactments 
relating thereto and rules framed there under, inforce from time to time. 

 

 

CLAUSE- 33 

Contractor liable for 
payment of compensation 
to injured workman or in 
case of death to his 
relations 

1) In every case in which by virtue of the  provision  of  Section  12,  
sub  section (1) of the workman’s Compensation Act 1923 
Government is obliged to pay compensation to a workman employed 
by the contractor in execution of the work Government will recover 
from the contractor the amount of the compensation so paid and 
without prejudice to the rights of the Government under section 12, 
sub section (2) of the said Act. Government shall be at liberty to 
recover such amount or any part thereof, by deducting it from the 
security deposit or from any sum due by Government to the 
contractor, whether under the contractor or otherwise. 

2) Government shall not be bound to contest any claim made against 
under section 12, sub section(1) of the said Act, except on the written 
request of the contractor and upon his giving to the Government full 
security for all costs for which Government right become liable in 
consequence of contesting such claims. 

CLAUSE- 34 

Use of donkeys and other 
animals. 

i. No contractor shall use donkeys or other animals with breaching of 
string or thin rope. The breaching must be at least 75mm wide and 
should be of tape (Nawar). 

ii. No animal suffering from sores, lameness or emaciation or which is 
immature shall be used on the work. 

 

COMMENCEMENT, TIME AND DELAYS 

CLAUSE- 35 

Commencement       
of work 

The contractor shall commence the works on the site within the period named in 
the memorandum, after the receipt by him of an order in writing to this effect 
from the Engineer-in-charge and shall proceed with the same with due diligence 
and without delay, except as may be expressly sanctioned or ordered by the 
Engineer-in-charge or be wholly beyond the contractor’s control. 

CLAUSE- 36 

Time for completion 
 

Subject to any requirements in the specification as to the completion of any 
portion of the works before completion of the whole, the whole of the works 
shall be completed within the time stated in the memorandum or such extended 
time as may be allowed under clause 37 hereof. 

CLAUSE- 37 

Extension of time for 
completion 

If by reasons of the amount of extra or additional work of any kind or variation 
of form, quality or quantity of the works or any part thereof ordered by the 
Engineer-in-charge, or on the ground of his having been unavoidable hindered 
in the execution of the work or on any other ground or other special 
circumstances of any kind whatsoever, or any cause beyond the reasonable 
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control of the contractor, the work is delayed or impoded or the contractor 
prevented from whether by the Engineer-in-charge or otherwise howsoever, or 
hindered in the execution or completion of the work or any part thereof, whether 
such delay or impediment or prevention or hindrance occurs before or after the 
time or extended time fixed for completion the contractor shall apply in writing 
to the Engineer-in-charge within thirty, days of the date of such circumstances, 
the full and detailed particulars of the claim on account of which he desires an 
extension as aforesaid. The Engineer-in-charge shall, if in his opinion (which 
shall be final) reasonable grounds shown therefore by the contractor are such as 
fairly to entitle the contractor to an extension of time for the completion of the 
work, authorize him from time to time in writing, either prospectively or 
retrospectively, such extension of time for the completion of the work or any 
part thereof, as may in his opinion be necessary or proper. 

CLAUSE- 38 

No work at night or on 
Sundays / Public Holidays 

Subject to any provision to the contrary contained in the contract, none of the 
permanent work shall save as here in after provided be carried on during the 
night or on Sundays or public holidays without the permission in writing of the 
Engineer-in-charge save when the work is unavoidable or absolutely necessary 
for the saving of life or property or for the safety of the works in which case the 
contractor shall immediately advise the Engineer- in-charge. Provided always 
that the provisions of this clause shall not be applicable in the case of any work 
which it is customary to carry out by rotary or double shifts 

CLAUSE- 39 

Compensation for delay. The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor. The works shall throughout the stipulated 
period of the contract be proceeded with all due diligence in accordance with the 
programme of work, as approved by the Engineer-in- charge or any amended 
programme of work approved by the Engineer-in- charge from time to time 
(time and quality being deemed to be the essence of the contract on the part of 
the contractor) and the contractor shall pay as compensation an amount equal to 
one percent of the amount of contract, subject to maximum of 10% or such 
smaller amount as the Engineer-in- charge (whose decision in writing shall be 
final) may decide, on the amount of the estimated cost stated in item(b) of the 
memorandum of work annexed hereto for every day that the work remains un 
commenced or unfinished after the proper date. 

Rate of progress. 
 

In order to ensure good progress during the execution of the work the contractor 
shall be bound, in all cases in which time allowed for any work exceeds thirty 
days, to complete each part of the work or its component, as per programme of 
work or any revision or amendment to it approved by the Engineer-in-charge. In 
the event of the contractor failing to comply with this condition, without 
sufficient reasons acceptable to the Engineer-in-charge, he shall be liable to pay 
as compensation an amount equal to one per cent or such smaller amount as the 
Engineer-in-charge (whose decision in writing shall be final) may decide on the 
estimated cost of the work as named in the item(b) of the memorandum hereto 
annexed for every day that the due quantity of work remains incomplete. 
Provided always that the entire amount of the compensation to be paid under the 
provisions of this clause shall not exceed ten percent of the estimated cost stated 
in item (b) of the memorandum of work annexed hereto. 
 

CERTIFICATE OF COMPLETION 

CLAUSE- 40 
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Certification 
of completion of work 

Without prejudice to the right of the Government under any such clause(s) 
herein contained, as soon as in the opinion of the Engineer-in-charge, the works 
shall have been substantially completed and shall have satisfactory passed any 
final test that may be prescribed by the contract, the Engineer- in-charge will 
issue to the contractor a certificate of completion in respect of the work, and the 
period of maintenance of work shall commence from the date of such certificate, 
provided that the Engineer-in-charge may give such a certificate with respect to 
any independent part of the works before the completion of the whole of the 
works, and when any such certificate is given in respect of such a part of the 
works, such part shall be considered as completed and the period of maintenance 
of such part shall commence from the date of such certificate. Provided also that 
a certificate of completion given in accordance with the foregoing provisions of 
any part of the works shall not be deemed to certify completion of any ground or 
surface requiring reinstatement, unless such certificate shall expressly so state. 
Provided further that no such certificate shall be given nor shall the works or 
any of its parts be considered to be complete until the contractor shall have 
removed from the premises on which the works or any such parts shall be 
executed, all scaffoldings, surplus materials of all kinds and rubbish, buildings 
and other construction materials of all kinds and cleaned off the dirt from all 
woodwork, doors, windows, walls, floors, or other parts of any building or 
buildings, or road works and road structures, water supply, sewerage or drainage 
works, sanitary installations, gas and electric fittings, in, upon, or about which 
the works are to be executed, or which he may have had possession for the 
purpose of the execution thereof, nor until the works shall have been measured 
by the Engineer-in-charge whose measurements shall be binding and conclusive 
against the contractor. 
If the contractor shall fail to comply with the requirements of this clause as to 
the removal of scaffoldings, surplus material of all kinds and rubbish as 
aforesaid and cleanings of dirt on or before the date fixed for the completion of 
the works, the Engineer-in-charge may at the expense of the contractor, remove 
such scaffoldings or surplus materials of all kinds and rubbish and dispose of the 
same as he thinks fit, and clean off such dirt as aforesaid and the contractor shall 
forthwith pay the amount of all expenses so incurred, and shall have no claim in 
respect of any such scaffoldings or surplus materials of all kinds as aforesaid, 
except for any sum actually realized by sale thereof. 
 
 

ALTERATIONS, ADDITIONS AND COMISSIONS 

CLAUSE- 41 

Alternation in 
specifications and 
drawings. 
 
 
 
 
 
 
 
 
 
 
 

The Engineer-in-charge shall have power to make any alteration in, omission 
from, addition to, or substituted for, the original specification, drawing designs 
and instructions that may appear to him to be necessary or advisable during the 
progress of the work, and the contractor shall be bound to carry out the works in 
accordance with any instructions which may be given to him in writing signed 
by the Engineer-in-charge, and such alternations, omission, additions or 
substitutions shall not invalidate the contract, and any altered, additional or 
substituted work which the contractor may be directed to do in manner above 
specified as part of the work, shall be carried out by the contractor on the same 
conditions in all respects on which he agreed to do the main work, and the same 
rates as are specified in the tender (bid schedule for the main work). The time 
for the completion of the work shall be extended in the proportion that the 
altered, additional or substituted work bears to the original contract work and the 
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Alternations omissions or 
substitution do not 
invalidate the contract. 
 
 
 
 
Extension of time in 
consequence of 
alterations 
 
 
 
 
 
 
 
 
 
 
 
Rate of works not in 
schedule of rates, bid 
schedule or in the 
estimates 

certificate of the Engineer-in-charge shall be conclusive as to such proportion. 
 
And, if the altered, additional or substituted work includes any item of work, 
for which no rate is specified in this contract, then such items of work shall be 
carried out at the item rates enforced at the time of receipt of tenders with 
reference to which the tender for the work was submitted by the contractor. 
 
If such altered, additional or substituted item(s) of work is not entered in the 
bid schedule, then the contractor shall within seven days of the date of receipt 
of the orders to carry out the work inform the Engineer-in-charge of the rate 
which it is his intension to charge for such items of work, and if the Engineer-
in-charge does not agree to this rate, or the approval to this rate (or the 
negotiated rate, if any), is not communicated to the contractor within a period 
of thirty (30) days reckoned from the date of receipt by the Engineer-in-
charge of the proposed rate, the Engineer-in-charge shall by a notice in 
writing be at liberty to cancel his order to carry out such item of work and 
arrange to carry it out in such a manner as he may consider advisable, 
provided always that if the contractor shall commence work or incur an 
expenditure in regard thereto, before the rates shall have been determined as 
lastly hereinafter mentioned, he shall do so at his own risk and cost. 
 
No deviation from specification stipulated in the contract or additional items 
of work shall be carried out by the contractor unless the rate of the substituted, 
altered or additional items have been approved in writing failing which 
Government will not be bound to entertain any claim on this account. The 
interpretation of the Engineer-in-charge in the event of any dispute due to any 
ambiguity in the specification or nomenclature shall be binding and final. 

CLAUSE- 42 

No compensation for 
alteration in or restriction 
of work to be carried out, 
if variation does not 
exceed 20% 
 

If at any time after the commencement of the work, the Engineer-in-charge shall 
for any reason whatsoever, not require the whole thereof as specified in the 
tender (bid schedule annexed hereto) to be carried out, or increase or decrease in 
the quantity of work included in the contract or omit any such work, or change 
the contract or quality or kind of any such work, or change the levels, lines, 
position and dimensions of any part of the works, or require the contractor to 
execute additional work of any kind necessary for the completion of the work, 
the Engineer-in-charge shall give notice in writing of this fact to the contractor, 
who shall have no claim to any payment or compensation whatsoever on 
account of any profit or advantage which he might have derived from the 
execution of the work in full, but which he did not derive in consequence of the 
full amount of the work not having been carried out; neither shall he have any 
claim for compensation by reasons of any alteration having been made in the 
original specifications, drawings, designs and instructions which shall involve 
any curtailment or increase of the work, as originally contemplated; nor shall the 
contractor be entitled to any adjustment in the unit rate/price or amount of the 
contract, if the aggregate effect of all such alterations, additions, omissions, or 
adjustments (other than those arising out by reasons of price variation under 
clause 55 hereof) on completion of the whole of the works, does not exceed 20 
percent of the sum named in paragraph of 1(one) of this tender 

Variation  exceeding     20% 

 

If, on completion of the whole of the works, it shall be found that a reduction or 
increase greater than 20 percent of the sum named in paragraph 1 of the tender 
results from the aggregate effect of all increases, decreases omissions or 
adjustments (other than those arising out because of price variation under clause 
55 hereof), as a result of the requirement of the Engineer-in- charge, the amount 
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of the contract price shall be adjusted by such sum(s) as may be determined by 
the Engineer-in-charge and the contractor. In the event of disagreement, the 
Engineer-in-charge shall fix such sum as shall, in his opinion, be reasonable and 
proper, regard being had to all materials and relevant factors including the 
contractor’s cost and over heads. 

 
 

MAINTENANCE AND DEFECTS. 

CLAUSE- 43 

Period of maintenance 1) The period of maintenance mentioned in item (i) of the 
memorandum hereto annexed shall be calculated from the date of 
completion of the works certified by the Engineer-in-charge in 
accordance with clause 40 hereof or in the event of more than one 
certificate having been issued by the Engineer-in- charge under the 
said clause, from the respective dates so certified, and in relation to 
the period of maintenance the expression the “work” shall be 
construed accordingly. 

Execution of work of repair 
etc 

2) The works shall at or as soon as practicable after expiration of the 
period of maintenance be delivered to the Engineer-in-charge in as 
good and perfect condition (fair wear and tear excepted) to the 
satisfaction of the Engineer-in- charge as that in which they were at 
the commencement of the period of maintenance, the contractor shall 
execute all such works of repair, amendment, reconstruction, 
rectification and making good of defects, imperfection, shrinkage 
other faults as may be required of the contractor in writing by the 
Engineer-in-charge during the period of maintenance or within 
fourteen days after its expiration as a result of an inspection made by 
or on behalf of the Engineer-in-charge prior to its expiration. 

Cost of execution of works 
of repair etc. 
 

3) All such works shall be carried out by the contractor at his own 
expense, if the necessity thereof shall, in the opinion of the 
Engineer-in-charge, be due to use of materials or workmanship not 
in accordance with the contract or to neglect or failure on the part of 
the contractor to comply with any obligation expressed or implied on 
the contractor’s part under the contract. If in the opinion of the 
Engineer-in-charge such necessity shall be due to any other cause, 
the value of such work shall be ascertained and paid for, as if it were 
an additional work. 

Remedy of contractor’s 
failure to carry out 
work required 
 

4) If the contractor shall fail to do any such work as aforesaid, required 
by the Engineer-in-charge, the Engineer-in-charge shall be entitled 
to carry out such work by his own workmen or by other 
contractor(s)and if such work is a work which the contractor should 
have carried out at the contractor’s own cost, shall be entitled to 
recover from the contractor towards the cost thereof a sum equal to 
the actual expenditure so incurred by the Engineer-in-charge (whose 
certificate as to the amount of the work shall be final and binding on 
the parties) any may deduct the same from any moneys due or that 
may become due to the contractor. 

CLAUSE- 44 

Contractor liable to make 
good damages and for 

If the contractor or his work people, or servant shall break, deface, injure or 
destroy any part of a building in which they may be working or any building, 



 
Tender Documents for Improvement & Renovation of Washrooms (ECHO) FY 2022-23 

any imperfection noticed 
during period of 
maintenance 
 

road, road work, road structure, water supply, sewerage and drainage works, 
sanitary fitting and electric installation, fences, enclosures, water pipes, 
cables, drains, electric or telephone posts or any works, trees, grass or grass 
land, or cultivated ground contiguous to the premises on which the work, or 
any part of its is being executed, or if any damage shall happen to the work, 
while in progress from any cause whatsoever or any imperfections become 
apparent in it within the specified period of maintenance in item No. (i) of the 
memorandum hereto annexed after a certificate, final or otherwise of its 
completion shall have been given by the Engineer-in-charge as aforesaid, the 
contractor shall make the same good at his own expense, or in default, the 
Engineer-in-charge may cause the same to be made good by other workmen, 
and deduct the expenses (of which the certificate of the Engineer-in-charge 
shall be final) from any sums that may then, or at any time thereafter may 
become due to the contractor, or from his security deposit. 

 
ADVANCES TO CONTRACTORS 

CLAUSE- 45 

Secured advance on 
materials brought to site. 

Should the contractor, whose contract is for finished work require an advance on 
the security of material of imperishable nature brought by him to the site, the 
Engineer-in-charge shall assess the value of such materials and the contractor 
may be paid an advance upto an amount not exceeding seventy five percent (the 
decision of the Engineer-in-charge as to this percentage shall be final) of the 
value of the materials assessed by the Engineer-in-charge. The materials shall 
remain the property of the Government and the contractor shall not remove it 
from the site without the written permission of the Engineer-in-charge. The 
contractor shall be responsible for any loss to the materials due to the contractor 
postponing the execution of the work or to the shortage of or misuse of the 
materials and against the expenses entailed for their proper watch and safe 
custody. 

 
PAYMENTS 

CLAUSE- 46 

Bills to be submitted on 
prescribed form 

The contractor shall submit all bills on the form prescribed by the Engineer- in-
charge to be had on application at the office of the Engineer-in-charge and the 
charges in the bills shall always be entered at the rates specified in the tender 
(bid schedule) or in the case of any extra work ordered in pursuance of the 
conditions and not mentioned or provided for the tender, at the rate hereinafter 
provided for such works. 

CLAUSE- 47 

Bills to be submitted 
monthly 

The contractor shall submit each month on or before the date fixed by the 
Engineer-in-charge a bill, on the basis of measurements carried out by the 
contractor through his own staff, for all works executed in the previous month, 
and the Engineer-in-charge shall take or cause to be taken the requisite 
measurements for the purpose of having the same verified and the claim, as for 
as admissible adjusted, if possible, before the expiry of ten days from 
presentation of the bill subject to the condition laid down in item(s) of the 
memorandum of work. If the contractor does not submit the bill within the time 
fixed as aforesaid, the Engineer-in-charge may depute a subordinate to measure 
up the work in the presence of the contractor or otherwise and the Engineer-in-
charge may prepare a bill from such measurements, which shall be binding on 
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the contractor in all respects. 
CLAUSE- 47-A 

Payment of items with 
imbalance rates 

If a contractor quotes such disproportionate rates in his tender which deviate 
from the rates provided in the technically sanctioned estimate, the payment of 
items whose rates are lower will be made at tendered rate(s) in full on the 
execution of items (s) but the payment of item whose rates are higher shall be 
made at the rates depicted in technically sanctioned estimate, on the execution of 
such items, the balance payment shall be withheld by the engineer in-charge till 
the completion of the work of items for which low rates have been quoted. 

CLAUSE- 48 

Deduction of security 
deposit 

At the time of making any payment to the contractor for the work done under 
this contract, the Engineer-in-charge shall retain from the amount so payable to 
the contractor, the amount of security deposit at the percentage rate specified in 
item(d) of the memorandum of work annexed hereto. The earnest money of the 
contractor on execution of the contract, will however, be adjusted towards the 
amount of such security deposit to be retained from the amount of his first bill of 
the work done by him and payable to the contractor under this contract. All 
compensations of other sums of money payable by the contractor to the 
Government under the terms of this contact may be deducted from the amount 
of his security deposit of the contract or from any sums which may be due or 
may become due to the contractor by the Government on any account 
whatsoever, and in the event of his security deposit being reduced by such 
deductions, the contractor shall, within ten days thereafter, make good in cash 
any sum or sums which may have been deducted from his security deposit, or 
may be made good through additional deductions from his bill or dues. 

 

CLAUSE- 49 

Conversion of security 
deposit into profit bearing 
securities. 

 

If the contractor so desires and makes a written request to the Engineer-in- 
charge to the effect that the amount of security deposit retained from the bills of 
the contractor may be converted into the recognized form of profit bearing 
security at the cost of the contractor, the amount of, security deposit retained 
from bills of the contractor shall be deposited in any of the following banks:- 

1) National Bank of Pakistan Ltd. 
2) Habib Bank Ltd. 
3) United Bank Ltd. 
4) Muslim Commercial Bank of Pakistan Ltd. 
5) Allied Bank of Pakistan Ltd. 
6) The Bank of Punjab. 

     and pledged in the name of the Executive Engineer concerned. 
CLAUSE- 50 

Refund of security deposit. a) The amount retained as security deposits shall not be refunded to 
the contractor before the expiry of six(6) months in the case of 
original works valuing upto Rs.5 million and twelve (12) months or 
even more, as may be determined by the Engineer-in-charge with 
the prior approval of the Chief Engineer, in the case of works 
valuing above Rs.5 million, after the issue of the certificate of 
completion of the work under clause 40 hereof by the Engineer-in-
charge provide that in case the contractor is required by the 
Engineer-in-charge to rectify any imperfection, damage, defects or 
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other faults in work, etc. during the period of maintenance, the 
security deposit shall not be refunded till the contractor has fulfilled 
his obligations under clause 43 and 44 hereof to the satisfaction of 
the Engineer-in-charge. 

b) Should the contractor so apply in writing to the Engineer-in-charge 
the amount of security deposit will be refunded to the contractor 
three (3) months after the issue of certificate of completion of work 
by the Engineer- in-charge under clause 40 subject to the production 
of bank 

c) Guarantee from a scheduled band in Pakistan to the satisfaction of 
and in the form suitable to the Engineer-in-charge, for the same 
amount covering the balance of period of maintenance, to the effect 
that the contractor shall fulfill his obligations under clause 43 and 44 
of the contract. 

d) Subject to the conditions stipulated in sub-clause (a) of this clause, 
in the case of contracts for maintenance and repair works, the 
security deposits would be refunded to the contractor after the 
expiry if three (3) months of the issue of certificate of completion of 
work by the Engineer-in-charge 

CLAUSE- 51 

Payment on 
intermediate certificate 
to be regarded as 
advances 

 

The contractor shall on submitting the bill be entitled to receive a monthly 
payment proportionate to the part thereof then approved and passed by the 
Engineer-in-charge, subject to the condition laid down in item(s) of the 
memorandum, whose certificate of such approval and passing of the sum so 
payable, shall be final and conclusive against the contractor. But all such 
intermediate payments shall be regarded as payment by way of advance 
against the final payment only, and not as payment for work actually done and 
completed and shall not preclude the requiring of bad, unsound, imperfect or 
unskillful work to be removed and taken away and reconstructed, or re-erected 
or be considered as an admission of the due performance of the contract, or 
any part thereof in any respect, or the accruing of any claim: nor shall it 
conclude, determine, or affect in any way the power of Engineer-in-charge, 
under these conditions or any of them as to the final settlement and adjustment 
of the accounts or otherwise, or in any other way vary or affect the contract. 

CLAUSE- 52 

Final bill to be submitted 
within one month. 

The final bill shall be submitted by the contractor within one month of the date 
fixed for completion of the works, otherwise the Engineer-in-charge’s certificate 
of the measurement and of the total amounts payable for the works accordingly, 
shall be final and binding on all parties. 

CLAUSE- 53 

Procedure for payment to 
firms. 
 

The department may refuse or suspend payment on account of a work when 
executed by a firm, or by a contract described in their tender as a firm, 
unless receipts are signed by all the parties, or one of the partners or some other 
person producing power of attorney enabling him to give actual receipts on 
behalf of the firm. 

CLAUSE- 54 

Sums payable by way of 
compensation to be 
considered as reasonable 
compensation without 

All sums payable by way of compensation under any of these conditions, shall 
be considered as reasonable compensation to be applied to the use of 
Government, without reference to the actual loss or damage sustained, and 
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reference to actual loss. whether or not any damage shall have been sustained. 
 

VARIATION IN PRICES OF SPECIFIED MATERIALS 

CLAUSE- 55 

1. Where any variation (increase or decrease), to the extent of 5% or more, in the 
price of any of the item mentioned in sub-clause (2) below takes place after 
the acceptance of tender and before the completion of contract, the amount 
payable under the contract shall be adjustable to the extent of the actual 
variation in the cost of the item concerned. 

2. No price variation under the clause shall be admissible except in respect of the 
following items:- 

i. Cement 

ii. Steel 

a) M.S Bars (Plain and deformed) 

b) M.S. sections. 

c) High Tensile steel wire. 

d) M.S. and G.I. Pipes. 

iii. Asbestos Cement Pipes. 

iv. P.V.C. Pipes. 

v. R.C.C/P.C.C. Pipes. 

vi. Bitumen. 

vii. High Speed Diesel. 

viii. Bricks 

a) Bricks 

b) Tiles 

c) Gutka 

ix. Stone aggregate 

a) Stone metal for sub base. 

b) Stone metal for base course. 

c) Crushed bujri. 

x. Labour 

3. The base price for the purposes of calculation of the price variation shall be 
the price prevalent in the month during which the last day of the submission of 
tender falls. 

 
4. The price variation under this clause shall be worked out on the basis of the 

price of the particular item prevalent in a particular District on first day of 
each month as per price list of such manufacturers or suppliers at such places 
as are notified by the Finance Department from time to time. The prices of the 
manufacturer or supplier at the place(s) so notified shall be applicable to the 
particular District or the entire Punjab (where district wise list of 
manufacturers or suppliers has not been notified). 

 
5. If no notification in respect of any of the item mentioned in sub-clause (2) is 

issued under sub-clause (4) no price variation shall be admissible in respect 
of that item during that month. 
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6. The amount payable or deductible in respect of items No.(i) to (x) of sub- 
clause (2) shall be calculated on the basis of the quantity of the item actually 
consumed on the work during the month. 

7. The amount payable or deductible in respect of item No.(v) of sub clause (2) 
shall be calculated on the basis of the actual quantity of cement and steel bars 
used in the manufacture of the pipes during the month. 

8. No escalation shall be allowed to the contractor in respect of the period 
extended for the completion of the work due to his own fault. 

9. If, under the existing codal rules, secured advance is paid on all or any of the 
imperishable items mentioned at (ii) to (vi) & (viii) to (ix) in sub-clause (2) 
above, no price variation shall be admissible on such item(s) in respect of the 
quantity or quantities for which secured advance has been paid to the 
contractor. 

10. The increase or decrease in the contract price subsequent to any increase or 
decrease in the cost of high speed diesel shall be calculated from the increase 
or decrease in the basic price of high speed diesel using the following 
formula: 
Increase or decrease=  x VOW x (CPD-BPD)/ BPD in contract price. 

 
Where: 

VOW= the value of the work for which payment has been 
certified by the Engineer-in-charge, executed subsequent 
to such increase or decrease in the Basic Price as shall be 
obtained by applying the approved unit rates and prices 
entered in the measurement book. 

CPD= Current price of high speed diesel, and 
BPD= Basic price of high speed diesel. 
Factor    =0.15 for Highway / Road works & 

 =0.07 for Buildings and R.C.C structures 
 

11. The increase or decrease in the contract price subsequent to any increase or 
decrease in the cost of labour shall be calculated from the increase or decrease 
in the basic price of labour using the following formula: 
Increase or decrease= ß x VOW x (CLR-BLR) / BLR in contract price. 
Where: 

VOW= the value of the work for which payment has been 
certified by the Engineer-in-charge, executed subsequent 
to such increase or decrease in the Basic Price as shall be 
obtained by applying the approved unit rates and prices 
entered in the measurement book. 

CLR= Current labour rates for unskilled worker (as published by 
Bureau of Statistics). 

BLR= Basic labour rates of unskilled worker on the date of 
receipt of tenders (as published by Bureau of Statistics) 

Factor ß = 0.15 both for building & road works. 
 

CLAIMS OF CONTRACTOR 
CLAUSE- 56 
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Bills to be submitted 
monthly 
 

The contractor shall deliver in the office of the Engineer-in-charge on or before 
the 10th day of every month during the continuance of the work covered by this 
contract a return in such form as the Engineer-in-charge may from time to time 
prescribe showing details of any rate, amount and work claimed as extra, and 
such return shall also contain the value of such work which the contractor may 
consider himself to be entitled upto the end of the previous month, which value 
shall be based upon the rates and prices mentioned in the contract (bid schedule) 
or the rate determined pursuant to clause 41 hereof. The contractor shall include 
in such monthly returns particulars of all claims of whatsoever kind and 
howsoever arising, which at the date thereof he has or may claim to have, 
against the Engineer-in-charge under or in respect of, or in any manner arising 
out of the execution of the works, and the contractor shall be deemed to have 
waived all claims not included in such return and will have no right to enforce 
any claim not so included, whatsoever be the circumstances 

CLAUSE- 57 

Claims for payment of 
extra ordinary nature 

No claim for payment of extra ordinary nature, such as claim of a bonus for 
extra labour employed in completion of the work before the expiry of the 
contractual period at the request of the Engineer-in-charge or claim for 
compensation where the work has been temporarily brought to a stand still 
through no fault of the contractor, shall be allowed, unless and to the extent that 
the same shall have been expressly sanctioned by the Punjab Government. 

CLAUSE- 58 

Time limit for unforeseen 
claims 

Under no circumstances whatsoever shall the contractor be entitled to any 
compensation on account of the contract unless the contractor shall have 
submitted claim in writing to the Engineer-in-charge within one month of the 
cause of such claim occurring. 

CLAUSE- 59 

Claim for compensation 
for delay in the execution 
of work. 
 

No compensation shall be allowed for any delay in execution of the work on 
account of water standing in borrow pits or compartment. The rates inclusive for 
hard or rocky soil, excavation had, sub soil water or water standing in borrow 
pits, and no claim for extra rate shall be entertained, unless expressly verified by 
Engineer-in-charge and confirmed by Superintending Engineer. 

 

REMEDIES AND POWERS 
CLAUSE- 60 

Action when whole of 
security deposit is 
forfeited. 
 

In any case in which under any clause or clauses of the contract, the 
contractor shall have rendered himself liable to pay compensation 
amounting to whole of the security deposit or in the opinion of the 
Engineer- in-charge has abandoned the contract, or is not executing the 
works in accordance with the contract or is presently or flagrantly 
neglecting to carry out his obligations under the contract, or if the 
contractor employs any employee of the Government in defiance to the 
provisions of clause 32 thereof, the Engineer-in-charge on behalf of the 
Government, may, after giving fourteen days notice in writing to the 
contractor, rescind the contract (of which rescission notice in writing to 
the contractor under the hand of the Engineer-in-charge shall be 
conclusive evidence and in which case the security deposit of the 
contractor, shall stand forfeited, and be absolutely at the disposal of 
Government. And in case the contract shall be rescinded under the 
provisions aforesaid):- 
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i. The contractor shall have no claim to compensation for any loss 
sustained by him by reasons of his having purchased or procured 
any materials, or entered into any engagement, or made any 
advances on account of or with a view to the execution of the 
works or the performance of the contract. 

The contractor shall not be entitled to recover, or be paid any sum for any work 
actually performed under this contract, unless and until the Engineer-in-charge 
will have certified in writing. The performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so 
certified, after deducting there from the amount of aforesaid compensation and 
other charges duly ascertained and certified by the Engineer-in-charge to be 
payable by the contractor. But if such sum payable by the contractor for any 
losses, compensation or any other charge shall exceed the sum for any work 
actually performed under the contract and certified by the Engineer-in-charge, 
the amount of such excess shall be deemed a debt due by the contractor to the 
Government and shall be recovered accordingly 

CLAUSE- 61 

Work at the risk and 
expense of the contractor 

In every case in which the contract should be rescinded under clause 60 hereof 
and in the opinion of the Engineer-in-charge such work should be done at the 
risk and expense of the contractor without thereby avoiding the contract or 
relieving the contractor from any of his obligation or liabilities under the 
contract or affecting the rights and powers conferred on the Government or the 
Engineer-in-charge by the contract, the Engineer-in- charge on behalf of the 
Government, after giving fourteen days notice in writing to the contractor, shall 
have powers to adopt any of the following courses, as may in the opinion of the 
Engineer-in-charge be desirable:- 

a) to measure up the work of the contractor and to take such part thereof, 
as shall be executed out of his hands and to give it to another contractor 
to complete, in which case any expenses which may be incurred in 
excess of the sum which would have been paid to the original 
contractor, had the whole of the work been executed by him (of the 
amount of which excess, the certificate in writing of the Engineer-in-
charge shall be final and conclusive) shall be borne and paid by the 
original contractor, and may be deducted from any money due to him 
by the Government, under the contract or otherwise, or from his 
security deposit or from the value of the performance security given by 
the contractor under clause 7 hereof. 

b) to employ labour paid by the department and to supply materials or 
supply/arrange tools and plants to carry out the works or any part of the 
works, debiting the contractor with the cost of the labour and the 
price of the materials and cost of supply/arrangement, operation and 
maintenance of tools and plants of the amount of which cost and price a 
certificate of the Engineer-in-charge shall be final and conclusive 
against the contractor, plus departmental charges on the amount so 
incurred equal to ten percent or such smaller amount as the Engineer-
in-charge (whose decision in writing shall be final) may be decide, and 
crediting him with the value of the work done, in all respects, in the 
same manner and at the same time and rates, as if it had been carried 
out by the contractor under the terms of his contract, the certificate of 
the Engineer-in-charge as to the value of the work done shall be final 
and conclusive against the contractor. 
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In the event of any of the above courses mentioned in this clause being 
adopted by the Engineer-in-charge, the contractor shall have no claim 
to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials, or entered into any engagement, 
or made any advances on account of, be with a view to, the execution 
of the works or the performance of the contract. 

CLAUSE- 62 

Contractor remains liable 
to pay compensation if 
action is not taken under 
clauses. 
 

In any case in which any of the powers, conferred upon the Engineer-in- 
charge by clause 60 or by para (a) of clause 61 hereof, shall have become 
exercisable and the same shall not be exercised, the non-exercise thereof 
shall not constitute a waver of any of the conditions hereof, and such powers 
shall not withstanding be exercisable in the event of any future case of default 
by the contractor for which, by any clause or clauses hereof he is declared 
liable to pay compensation amounting to the whole of his security deposit and 
the liability of the contractor for past and future compensation shall remain 
unaffected. 

Power to take possession 
or require removal of or 
sell contractor’s 
plant, etc 

In the event of the Engineer-in-charge putting in force either of the power 
vested in him under clause 60 or para (a) of the preceding clause, he may, if 
he so desires, take possession of all or any tools, constructional plants, 
materials and stores, in or upon the works, or the site thereof, or belonging to 
the contractor, or procured by him and intended to be used for the execution 
of the work or any part thereof, paying or allowing for the same in account at 
the contract rates, or, in case of those not being applicable at current market 
rates to be certified by the Engineer-in-charge whose certificate shall be final 
otherwise the Engineer-in-charge , may be notice in writing to the contractor 
or his clerk of the works, foreman or other authorized agent, require him to 
remove such tools, construction plants, materials, or stores from the premises 
(within a time to be specified in such notice) and in the event of the contractor 
failing to comply with any such requisition, the Engineer-in-charge may 
remove them at the contractor’s expense or sell them by auction or private 
sale on account of the contractor and at his risk in all respects and the 
certificate of the Engineer-in-charge as to the expenses of any such removal, 
and the amount of the proceeds and expenses of any such sale, shall be final 
and conclusive against the contractor. 

 

CLAUSE- 63 

Contract may be 
rescinded and security 
deposit for subletting 
bribing, or if contractor 
becomes insolvent 
 

If the contractor shall, in defiance of the Engineer-in-charge’s instructions to 
the contrary or without his written approval, assign or sublet his contract or 
attempts to do so; or become insolvent, or commence any insolvency 
proceedings or make any composition with his creditors, or attempts so to do; 
or if any bribe, gratuity, gift, loan prerequisite, reward or advantage, 
pecuniary or otherwise, shall either directly or indirectly be given, promised 
or offered by the contractor, or his servants or agents to any way relating to 
his office, or employment; or if any such officer or person shall become in 
any way directly or indirectly interested in the contract; the Engineer-in- 
charge may thereupon by notice in writing rescind the contract, and the 
security deposit of the contractor shall thereupon stand forfeited and be 
absolutely at the disposal of Government and the same consequence shall 
ensue as if the contract had been rescinded under clause 60 hereof and in 
addition to the contractor shall not be entitled to receive or be paid for any 
work therefore actually performed under the contact. 
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CLAUSE- 64 

Deduction of amount due 
to Government on any 
account whatsoever to be 
permissible from any 
sums payable to the 
contractor 
 

Any excess payment made  to the contractor  inadvertently or  otherwise, 
under this contract or on any account whatsoever, and any other sum found to 
be due to the Government by the contractor in respect of this contract, or any 
other contract or work order, or on any account whatsoever, may be deducted 
from any sum whatsoever payable by Government to the contractor, either in 
respect of this contract or any work order or contract, or on any other account 
by any other department of the Government; or recovered from the contract or 
as arrears of land revenue. 

 

SETTLEMENT OF DISPUTES 
CLAUSE- 65 

 
Procedure in dis-
agreement 

In the event of any disagreement between the Engineer-in-charge and the 
contractor arising out of the contract, the matter shall first be referred to the 
Superintending Engineer for decision who shall, after making such enquiries, 
as he may deem fit, give his decision in writing not later than three months 
after the reference is made to him. The period for decision of the case by the 
Superintending Engineer may, however, be extended by the Chief Engineer 
under special conditions according to the circumstances, justification, 
available in each case. The contractor shall forthwith give effect to the 
decision of the Superintending Engineer and shall proceed with due diligence, 
whether arbitration is intended or not. 

Contractor dis- satisfied 
with the decision of 
Superintending Engineer 
 
 
 
 
 
Increase in amount of 
claim once preferred not 
allowed 
 
 
 
 
 
 
Reference to arbitration 
 

If the contractor be dis-satisfied with the decision of the Superintending 
Engineer or if his decision is not forthcoming within the stipulated or 
extended period/periods and desires arbitration under the arbitration clause as 
hereinafter provided, he shall give notice in writing of such intention to the 
Superintending Engineer within a period of twenty eight days of the receipt of 
the Superintending Engineer’s decision or in case no decision is given, at the 
end of the period or periods within which the Superintending Engineer was to 
give his decision. The said notice shall contain the cause of action, material 
facts of the case and relief sought, failing which the decision of the 
Superintending Engineer shall become final, conclusive and binding, and the 
contractor shall be deemed to have forfeited or departed from the claim in 
excess of that allowed by the Superintending Engineer. The subsequent 
inflation/increase in the amount of claim once preferred in the said notice 
shall not be allowed nor shall any other claim in respect of the same work be 
entertained from the contractor at any later stage. 

A reference to arbitration shall be made by the contractor in writing not later 
than three months after the completion of the work. Failure to make such a 
reference within this period shall be deemed to mean that the contractor has 
waived all claims in respect of all disputes. 

Disputes for arbitration 
limited. 
 

a) Disputes which may be referred to arbitration shall be limited to:- 
i. Any question, difference, or objection, whatsoever which 

shall arise in any way, connected with or arising out of the 
contract or/and 

ii. The meanings of the operation of any part of the contract; 
or/and 

iii. The rights, duties and liabilities of either party to the contract; 
or/and 
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iv. Whether the contract should be terminated or has been rightly 
terminated and as regards the rights and obligations of the 
parties as a result of such termination. 

Provided that those matters for which provision has been 
made in the contract for final land binding decision by the 
Superintending Engineer or the Engineer-in-charge shall be 
excluded from arbitration. 

b) The venue of arbitration shall be in Punjab. The contractor will 
have to deposit 20% of the amount of the claim up to Rs. 0.20 
million and 10% of claims, exceeding Rs. 0.20 million alongwith 
the claim. This amount will be 

Arbitration 
 

c) In the event of any dispute arising in accordance with the 
limitations provided in sub-clause (a) of this clause, the same shall 
be referred to the decisions of a sole arbitrator to be appointed by 
the Chief Engineer, in charge of the region, from among the officers 
of the department not below the rank of Superintending Engineer, and 
other than the Superintending Engineer in charge of the work. In case the 
claim preferred is for an amount upto half a million rupees, the decision 
of the sole arbitrator in such case shall be final and binding on the parties 
concerned 

d) In case the amount of the claim preferred is over half a million 
rupees, the dispute shall be referred to the award of two 
arbitrators, to be appointed from the Superintending Engineers of 
the department, other than the Superintending Engineer in charge 
of the work, one to be nominated by the Chief Engineer of the 
region concerned and the other by the contractor. In the case of 
the said two arbitrators not agreeing, the case shall be referred to 
the award of an umpire who shall be an officer of the department 
not below the rank of Chief Engineer to be appointed by the 
Government in the administrative department. The decision of 
the two arbitrators / umpire, as the case may be shall be final and 
binding on the parties concerned. Where the matter involves 
claim for the payment of recovery or deduction of money only, 
the amount, if any, awarded in the arbitration shall be recoverable 
in respect of the matter so referred. 
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SCHEDULE SHOWING (APPROXIMATELY MATERIALS TO BE SUPPLIED FROM THE 
DEPARTMENTAL STORE FOR WORKS CONTRACTED TO BE EXECUTED AND THE RATES 

AT WHICH THEY ARE TO BE CHARGED FOR 
(See clause 30) 

 
Particular Rates at which the material will be charged to 

the contractor 
Place of delivery 

 Unit Rate  

    

 
Note:  

The person or firm submitting the tender should see that the rates in the above schedule are filled up 
by the Executive Engineer before the issue of the form prior to the submission of the tender. 
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SCHEDULE SHOWING EQUIPMENT TO BE SUPPLIED BY THE 
GOVERNMENT AT THE REQUEST OF THE CONTRACTOR 

 
(SEE CLAUSE 30) 

 
The Equipment and/or constructional plant listed in the following table are available with the employer and 

can provide to the contractor at his request, at the rental rates and places set out therein. 

 
(SEE CLAUSE 30) 

 
Rentals should be exclusive of depreciation of donor financed equipment. 

 
 

 
The hire always of machinery shall be Reward / deducted 
as per sales notified through market rate system for the 

month of award of Works. 
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Schedule showing the names of manufacturers or suppliers whose prices for the 
specified sales at the place shown against each are to form basis of payment of 

variation shall tituted by the following. 
 

“(See Clause 55)” 
 
 

Name of Item Name of Manufacturer or 
Supplier 

Price at Places which are to form 
basis of Price Variation 

1 2 3 

(i) Cement 
Notified by Finance Department 
of its web site 

Notified by Finance Department 
of its web site 

(ii) Steel 
(a) M.S Bars (Plain & 

deformed) 

Notified by Finance Department 
of its web site 

Notified by Finance Department 
of its web site 

(b) M.S sections 
Notified by Finance Department 
of its web site 

Notified by Finance Department 
of its web site 

(c) High Tensile Steel Wire 
Notified by Finance Department 
of its web site 

Notified by Finance Department 
of its web site 

(d) M.S & G.I pipe 
Notified by Finance Department 
of its web site 

Notified by Finance Department 
of its web site 

(iii) Asbestos cement pipes 
Notified by Finance Department 
of its web site 

Notified by Finance Department 
of its web site 

(iv) P.V.C. Pipes 
Notified by Finance Department 
of its web site 

Notified by Finance Department 
of its web site 

(v) R.C.C / PVC pipes 
Notified by Finance Department 
of its web site 

Notified by Finance Department 
of its web site 

(vi) Bitumen 
Notified by Finance 
Department of its web site 

Notified by Finance 
Department of its web site 

(vii) High Speed Diesel 
Notified by Finance Department 
of its web site 

Notified by Finance Department 
of its web site 

(viii) Bricks 
a. Bricks. 
b. Tiles 
c. Gutka 

Notified by Finance Department 
of its web site 

Notified by Finance Department 
of its web site 

(ix) Stone aggregate 
a. Stone metal for sub base. 
b. Stone metal for base course. 
c. Crushed bajri 

Notified by Finance Department 
of its web site 

Notified by Finance Department 
of its web site 

(x) Labour   

and duties levied by government from time to time upto the places mentioned therein. 
2) The prices of cement and steel shall be notified each month by the Secretary the 
Government of the Punjab Communication and Works Department. The price of M.S and 
G.I Pipes. Asbestos cement pipes, PVC pipe, R.C.C/PCC pipe shall be notified likewise by the Sect: to the 
Government of the Punjab HP & EP Department (Amendment Finance Deptt. U.O No. Ro (Tech) FD-10-2-
90 dated: 2-4-1992. 
3) The adjustment of price variation for the specified items notified under sub clause of price 
variation clause shall be made on successful completion of the scope and amount provided in agreement and 
shall not be adjusted/ paid with the running bills of the contractor. Further provided where the adjustment on 
account of price variation cannot be meet with in the contingencies provided in technical sanctioned 
estimate, revised technical sanction and enhancement of agreement shall be obtained from the competent 
authority before releasing the payment of price variation of the contractor under price variation clause 
(Finance Department Notification No. RO (Tech) FD-10 2/ 90 dated 02.04.1992. 
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CONTRACT AGREEMENT 
(See Clause 6) 

This agreement made this _________day of ________20_____between Rawalpindi Institute of Cardiology 
Rawal Road Rawalpindi (hereinafter called the Government) as represented on the one part and 
 (hereinafter called the contractor) on 
the other part. 
 
WHEREAS tenders have been received by the Government for the construction, completion and 
maintenance of ________________________________________________ (Name of work) as well as 
possible new and ancillary works associated therewith which have to be executed in accordance with the 
contract document, and the tender by the contractor for the construction, completion and maintenance of 
such works has been accepted by the Government. 
 

NOW, THEREFORE, for and in consideration of the promises, convents and agreement hereinafter 
contained and to be performed by the parties hereto, the said parties hereby covenant and agree as follows:- 
 
i. In consideration of the covenants and agreements to be kept and performed by the contractor and 
for the faithful performance of the contract and the completion and maintenance of works embraced therein, 
according to the specifications, drawings and conditions herein contained and referred to the Government 
shall pay and the contractor shall receive and accept as full compensation for everything furnished and done 
by the contractor under this agreement and the tender price stipulated in the contractor’s tender at the  times 
and in the manner prescribed by the contract. 

 
ii. The said work shall be started within the period specified in item No.(f) of the memorandum of 
work, following the, receipt of written order of the Executive Engineer  Division  to proceed 
with and the contractor shall complete fully the works within the stipulated period reckoned from the 
commencement of work, subject to such extensions of time s as may be granted under the conditions of 
contract except for maintenance which shall be completed within the period named in item (g) of the 
memorandum hereto annexed after issuance of the final certificate of completion. 
 
iii. The following documents shall be deemed to form and be read and construed as part of this 
agreement:- 

a) The said tender and covering letter and subsequent undertaking, if any, 

b) The drawings, 

c) The conditions of contract and additional conditions, if any, 

d) The specifications; 

e) The bid schedule; 

f) Addendum No.1 to  (Which have been incorporated in the tender) 

g) Schedule of materials to be supplied from the departmental store; 

h) The scale of rates and prices; 

i) The letter of acceptance; and 

j) The performance security. 

 
All disputes or differences between the parties in connection with or arising out of this agreement shall be 
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settled in accordance with the provisions of relevant clause of the conditions of contract. 
 
IN WITNESS WHEREOF, the parties have hereunto set their respective hands and seals the day and the 
year hereinbefore set forth. 

 
 

 

Maj. Gen (R)      Signature of Owner of Firm------------------------ 

Azhar Mahmood Kayani (HI)    Name ------------------------------------------------ 

Medical Superintendent    Father Name------------------------------------------- 

Rawalpindi Institute of Cardiology   Designation------------------------------------------- 

Rawalpindi       CNIC#------------------------------------------ 

 

 

Witnesses by Procuring Agency   Witnesses by the firm 

 

Signature_______________________  Signature_________________________ 

CNIC#__________________________  CNIC#___________________________ 

Name __________________________  Name ____________________________ 

Designation_____________________  Designation_____________________  
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BANK GUARANTEE 
(See Clause 7) 

 

Penal sum of bond    
(express in words and figures) 
 
KNOW ALL MEN BY THESE PRESENTS THAT Mr./MESSERS   
(Name of contractor) Whose official address is    

 

As principal(s) (herein after referred to as principal) and the Bank of Punjab or scheduled Bank(s) of 

Pakistan (hereinafter appearing in the schedule of sureties, as sureties (hereinafter some time called the 

surety at the request of the principal are held and firmly bond to the Government of the Punjab acting 

through the Executive Engineer    Division  or 

his successor or assigns) a body organized and existing under and by virtue of laws of the Government of 

the Punjab, in the penal sum of the amount stated above lawful money for the payment of which sum well 

and truly made we bind ourselves our heirs, executors, administrators and successors, jointly and 

severally, firmly by these presents. 

 

PROVIDED THAT We, the sureties, bound ourselves in such sum jointly and severally, as well as, 

severally only for the purpose of allowing a joint actions against any or all of us and for all other purposes, 

each surety bond itself, jointly and severally with the principal for the payment of such sum only as set 

forth opposite its name in the following schedule:- 

 

SCHEDULE OF SURETIES 

Name of bank, branch and address limit of liability 
 

 
 

 
 
 

 

The conditions of the above obligations is such that: 
 
WHEREAS, the tender of the above bounden principal has been accepted and he has entered into a contract 
with the Executive Engineer     
Division  for the work    
  on the    
(Name of work) 
day of  200   
 

AND WHEREAS, under the terms of the contract Government has required the principal to furnish a 

performance guarantee to form a part of the contract. 
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NOW THEREFORE, it is agreed as follows:- 

1) If the above bounden principal shall well truly and faithfully perform the contract and comply 
with and fulfill all the undertakings, terms and provisions thereof, and satisfy all the obligations of the said 
principal arising there under, and comply with all covenants therein contained and contained in the 
specifications, plan and other instruments constituting a part of the contract, required to be performed by 
the said principal, in the manner and within the time provided in the contract or any extension thereof that 
may be granted by the Government with or without notice to the surety(s) and shall fully indemnify and 
the Government, for all costs and damages which the Government may suffer by reason of failure so to do, 
and shall fully reimburse and     repay     the     said    Executive    Engineer                    
with any such default, and shall pay all persons who have contracts directly with the principal for labour 
and materials; if any, in connection with the work performed under the contact or any addition in or 
alternation thereto, or if the contract has not otherwise been rescinded by the Government under the 
provisions of clause 60 if general conditions of contract, then this obligation shall be null and void and of 
no effect, otherwise to remain in full force and effect and virtue. 

2) The said surety, for value received, hereby stipulate and agree that no change in or in respect of 
any matter or thing concerning the said contract on the part of the Government or the Engineer-in-charge, 
extension in time, alteration in or addition to the terms of the contract between the Government and the 
contractor or to the extent and nature of the work be construed, completed and maintained there under, or 
the specifications accompanying the same shall in any way affect its obligations to this guarantee and it 
does hereby waive notice of any change extension in time, alteration or addition to the terms of the 
contractor to the specifications. 

3) The liability of the surety is irrevocable and shall in no case exceed the aggregate amount 
stated on the top of this guarantee which each surety binds itself and promise to pay the whole or any 
part of this amount on demand to the Executive Director / Executive Engineer without question and 
without reference to the principal. Provided that the notice of demand shall be given by the aforesaid Executive 
Engineer, in writing to the surety. 
 
IN WITNESS WHEREOF, the above named principal and the surety have executed this instrument  under  
its  seal   on  this  day  of  200  . The name and corporate seal of the surety being hereto affixed and 
these presents duly signed by its undersigned representatives pursuant to the authority of its Government 
body. 

 
Principal (Contractor) 

Address    
 

Sureties 1.  ,  

Bank of Pakistan Ltd. OR Bank of Punjab   
Branch.____________________ 
Seal 
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ADDITIONAL CONDITIONS 
 

The following conditions shall apply in addition to the General Conditions specified in contract from for 
execution of works forming part of the Tender documents. 
 
1) The work shall be carried out strictly in accordance with the Government of the Punjab Highway 

Department standard specifications for Road and Bridges Construction (Latest Edition) as 
amended upto date which form an integral part of the contract except where otherwise specified. 

2) In case of firm/company the power of Attorney must accompany the tender. 
3) The Contractor shall, before commencement of any work set out accurately the position as shown 

on the lay out plans and other drawings. He shall wherever directed established permanent bench 
marks at his own cost adjacent to the work. After the contractor having set-out the work, the 
pages and other marks shall be checked by the Sub Divisional Officer personally who shall then 
certify in writing that the work is correctly set out and that construction may commence. Any 
work done in contravention to this shall entirely be the responsibility of the Contractor and may 
be dismantled if required by the Engineer at the cost of-the Contractor. 

4) The Contractor shall arrange at his own cost borrow areas for obtaining suitable fill material for 
the embankment and sub grade as approved by the Engineer. The borrow areas shall not be 
located within the right of way of the road. No borrow pits shall be located within the Highway 
Land as well as within thirty meters of the toe of the embankment. 

5) Arrangement of the requisite plant and machinery, compaction and gradation control equipment, 
leveling instruments, templates and straight edges etc, shall be the sole responsibility of the 
Contractor. 

 However, any plant and machinery, if available with the Department, may be given to the 
contractor on hire at the rate to be fixed by the Engineer. The Contractor shall be responsible for 
carriage of such machinery from the place of availability and return it where directed within the 
jurisdiction of Highway Sub division concerned. The hire charges shall be recovered from the 
date the machinery is physically handed over to the Contractor upto the date it is physically 
returned. The hire charges shall be recovered irrespective of the fact that the machinery remained 
idle in the custody of the Contractor due to any reasons. 

 The contractor shall be responsible for its safe custody, proper maintenance and timely servicing 
and routine repair costing not more than Rs. 500/- any one time to keep the machinery in good 
working condition during the period the machinery remained with him. The Oil/Lubricants shall 
be checked/changed under the direct supervision of the Sub Division Officer incharge. The 
recovery of rental charges of machinery will be in accordance with rates notified by Government 
of the Punjab, Finance Department on web site for the relevant quarter. 

6) The Contractor shall provide his own Tar Boilers and Water Lorries in requisite number as 
determined by the Engineer. The Contractor shall not be allowed to commence the work without 
adequate arrangements of water and sufficient number of water lorries which shall be equipped 
with proper sprinkling arrangements. 

7) The Contractor shall not be allowed to use the inspection road made and maintained by the 
department. He shall have to make and maintain his own haul road. 

8) The contractor shall protect his work from damage by traffic or otherwise and no material shall 
be stacked within the formation limits. 

9) The Contractor shall provide and maintain a field control laboratory at site of work with 
necessary accommodation and requisite sets of equipment and trained personnel to carry out the 
following day to day tests:- 
i) Gradation control tests for aggregate materials for sub base, base and surfacing. 
ii) Compaction control test for sub grade, sub base and base course. 
iii) Test for temperature control for heating the bitumen and rate of spread of bitumen and aggregate. 

The Contractor shall make the above equipment available to the Engineer’s representative free of cost, for 
any testing which he may direct to be carried out for verification of the results carried out by the 
Contractor or otherwise. 
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10) The Contractor shall carry out the following minimum number of final tests to ensure that the 
work carried out by him conforms to the prescribed specification. The test results shall be 
recorded in the prescribed forms and shall be produced on demand to the Engineer or his 
representative. 

(a) For gradation control of aggregate, at least one sieve test for every 2000 Cft (Two thousand cubic 
feet). 

(b) For determination of field compaction as per specified compaction of the sub grade, sub base and 
base, a minimum of one test for every 100 linear feet of a road shall be carried out. The location 
of the tests shall be scattered all over the width, not according to any set pattern, so as to get true 
representation of the degree of compaction achieved. These tests shall be repeated for each layer 
compacted. 

(c) Laboratory densities, at least once for each AASHTO soil group or sub group and at least one for 
each one thousand linear feet of embankment. Similarly for sub base and base course materials at 
least three initial Laboratory densities shall be determined for each source of aggregate. 

(d) For quantity of bitumen and aggregate in bituminous surfacing a minimum of one test shall be 
carried out on a day’s job and temperature of bitumen shall be observed every hour of the work. 

11) All jungle clearance before the commencement of work will be the responsibility of the 
Contractor and no payment will be made on this account. The tree shall however, be got removed 
by the Department itself or the Contractor paid for the same. 

12) Service road shall be made/maintained by the Contractor at his own cost without any extra 
payment from the Department. 

13) The bitumen for use in the road work shall be obtained by the contractors from NATIONAL 
REFINERY LTD, KARACHI, and documentary evidence in support there-of Shall be produced 
to Executive Engineer for his reference and record. 

14) Work will be executed strictly according to the scope and provisions of technically sanctioned 
estimate. Item of work executed in violation of provision of the sanctioned estimate in respect of 
location, scope, specification, quantity and rate would not be entered nor paid by the field 
formation. 

15) Clause37, 41 &60 of the tender contract documents shall be operated by the Engineer In charge 
after obtaining prior approval form the competent authority as per Delegation of Financial Power 
Rules 2006. 

16) The secured advance in terms clause 45 of the agreement shall be paid only for the imperishable 
materials brought at site and which the contractor intends to consume within reasonable time and 
be recovered on its actual consumption or three months whichever is earlier. 

17) The contractor, shall before commencement of any work set out accurately the position as shown 
in the lay out plans and other drawings. He shall whenever directed establish permanent bench 
mark out the work, the pigs and other mark shall be checked by the Sub Divisional officer who 
shall then certify in writing that the work is correctly set out and that the construction may 
commence. Any work done in contravention to this, shall entirely be contractor’s responsibility 
and may be dismantled if required by the Engineer-in-charge at the cost of the contractor. 

18) The contractor will have to make his own arrangement for water and in case water is used from 
Governmental taps of corporation tape, the contractor will be responsible to pay the charges as 
fixed by the officer’ incharge of the water supply and the same will be deducted from the bills of 
the contractor if he fails to pay the water charges. 

19) Foundation trenches shall have to be got inspected and approved by the Engineer-in-charge 
before the foundations are laid. 

20) No masonry work on lean concrete will be taken in hand unless the concrete is approved by the 
Sub Divisional Officer incharge 

21) The contractor will make his own arrangement at his cost for scaffolding, shuttering and 
centering etc. Required for the execution of the work. 

22) The cost of material received from dismantling, if any, will be deducted from the bill of the 
contractor at market rates (as the decidedly the superintending Engineer whose decision shall be 
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final), if it is used by him on construction work. If the contractor does not returned the unused 
dismantled materials, its cost will be recovered from his bill at double the market rates. 

 
23) All rates unless otherwise specified include the cost of the following and any fluctuation thereof : 

Royalty, malkana, octroi, terminal tax, sales tax, water super tax, customs and excise duty, 
emergency tax, water tax and any other tolls taxes and levies imposed by Central or Provincial 
Governments and Local Authorities. 

24) The contractor shall study the drawing and bending schedules and report any inaccuracy in 
dimensions or in concordance. 

25) The quantities of items shown in the bid schedule and the estimated cost of tender can be 
decreased or increased by the Engineer-in-charge (the increase in amount being limited to twenty 
five percent of the estimated cost of tender) or to take away any item or part at any time if it is 
deemed necessary by him without assigning any reason and reallot it to any other agency after 
giving notice to the contractor and this shall not invalidate the tender nor effect the tendere rates 
in any case, no any claim on this account shall be entertained. 

26) The contractor shall faithfully carry out the work as per plan supplied to him and no deviation or 
alternation will be accepted unless executed with the written permission of the Engineer-in-
charge. 

27) The department reserves the right to arrange and issue any material available in stores at 
stock issue rates plus storage charges as approved by the Engineer-in- charge or at the 
market rates which ever in more, for bonafide use on work. 

28) It shall be the responsibility of the contractor to remove debris from the site of works and 
leave the place neat and tidy after the completion of work. Nothing extra shall be paid for 
it. 

29)  The contractor shall be responsible to the department for giving exact account of materials 
issued from Government stores is and used by him on the construction work. In case of 
excessive use of material or some pilferage or outside sale by the contractor having been 
detected, the contractor shall have to pay the cost of such at penal rates which shall be 
double the issue rates plus ten percent supervision charges in addition to the storage 
charges as worked out approved and by the Engineer-in-charge. 

30)  The plant and machinery such as mechanical concrete mixer, Hand mixers, vibrators, 
water pumping sets, screens, measuring compaction and gradation control equipment, steel 
moulds for cube etc, required for the work shall be arranged by the contractor himself as 
his own cost. Any plant and machinery, if available with the department may be issued to 
the contractor, at the discretion of the Engineer-in-charge on hire, at approved rates and the 
contractor will be responsible for its carriage from the place, it is delivered and returning it 
in working condition. He will also be responsible for the working charges of crew and hire 
charges. The idle days which happen to occur on account of natural causes or major break 
down in machinery will be charged to the contractor provided the Sub Divisional Officer 
certifies such period. 

31) Any amount due to the Government from the contractor for this work or otherwise will be 
recovered from any amount due to him form any work in any Government Department and 
in case no amount is available the same will be recovered as arrears of Land Revenue in 
case of default by the contractor. 

32) The contractor shall make adequate arrangements for proper curing through pumping sets, 
hose pipes etc., of all cement concrete reinforced cement concrete and brick work etc. 

33) Consumption of cement brought by the contractor will be controlled by the Engineer-in-
charge. However, watch and ward of the stores shall be the responsibility of the contractor. 

34) The contractor shall uncover any part or parts of the works or Make openings in or through 
the work or search for the cause of any defects, imperfection any other reason/ purpose or 
faults in the works as the Engineer-in-charge may from time to time direct and shall 
reinstate and make good after such uncovering, openings, to the satisfaction of the 
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Engineer-in-charge. 
35) The washing platforms, water tanks, stacking platforms and material bins for storing 

screened and washed material will have to be provided by the contractor at site at their 
own cost in size and number sufficient to be adequate for construction purposes. 

36) The proper type of screens, test sieves, templates and measuring boxes will be arranged by 
the contractor at their own cost and got approved from the Engineer-in- charge before 
using those at site. 

37) No item of work will be commenced unless Engineer-in-charge (or Sub-Divisional Officer 
Incharge) is informed before hand and he authorizes commencement after satisfying that 
the arrangements with regard to setting out, materials, labour, machery and T&P etc., Are 
completed and adequate in all respects 

38) Any other item not provided in the B.O.Q. Can be got executed at the tendered premium if 
it is a schedule item. In case of non schedule items, the same shall also be executed by the 
contractor after getting the non schedule rate approved from the Superintending Engineer-
incharge. 

39) The work of building construction will have to be co-ordinated with the work of water 
supply, sanitary and electrification. Nothing extra shall be payable to any contractor on 
this account. 

40) The security deducted from the bills of the contractor may be deposited with National 
Bank of Pakistan as interest bearing security, if the contractor makes written request in this 
regard. 

41) G.I. Pipe manufactured by the Government owned institutions like Pioneer Steel Mills, 
PECO, Karachi Pipe etc., Will be used and payment shall be released only on the 
production of memos from authorized dealers of manufacturers. 

42) All sanitary ware shall be I.C.L., Karameara make or from similar approved manufacture 
of he same standard. Where China ware flushing tank is not being proposed, plastic 
flushing tank of Goldman, Lucky or similar approved manufacture of the same standard 
will be provided. The bath rooms fitting shall be Baig or Asia manufacture of best quality. 

43) The thickness and weight of all soil pipes and special shall be as per totals given in the 
specification i.e. 22 (i) of West Pakistan Buildings and Roads, Specifications Vol-II, 
(Public Health Portion) of 1956 Edition. 

44) Full payment for water supply line shall be made only after testing the line for which 
certificate shall be recorded in the measurement Book. 

45) Laying of P.V.C. Pipes of sizes in-recessess will be done side by side the building works. 
46) The contractor shall follow the detailed working wiring diagram showing location of 

switches and electric points duly approved by the Engineer-in-charge. 
47) All electric P.V.C. Cables for wiring shall be manufactured by Pakistan Cables Ltd., 

Karachi, and Newage Lahore. 
48) All accessaries shall be of genuine Pakistan Plastic Industries Ltd. Karachi. 
49) P.V.C. Cable shall be in full length from switch to electrical points and from B.D.B, to 

switch Boards i.e. Loop system shall be adopted. 
50) For joining P.V.C. Pipes, P.V.C, solution/water proof compound shall be used and nothing 

extra will be paid 
51) All wall socket points shall include plug comprising of 3 pin 5 Amps, wall socket shoe 

cut-out for fuse grip and base (Kit Kat) the switch No separate payment of plug shall be 
made in case of 3 pin 5 Amps wall socket points, whether on surface or recessed. 

52) All iron clad Main Switches, fuses and out puts shall be of China made of approved 
quality. In case of non-availability of imported fuse bases one FICO or Sandlex as 
approved by the Engineer-in-charge will be provided. 

53) All branch distribution boards shall be provided with imported fuse base and giips. In case 
of non-availability of imported fuse bases and grips, FICO of EMCO made as approved by 
the Engineer-in-charge shall be employed. 

54) All wall sockets shall be of 3 Pin type and the 3rd pin shall be earthed through copper wire 
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No. 16 SWC running inside the metal conduit / P.V.C. Conduit No. Separate payment for 
the earthing of 3 Pin 5 Amps wall socket point shall be made 

55) The work will be carried out strictly in accordance with the West Pakistan specifications 
enforce in the Punjab Building Department and to the entire satisfaction of the Engineer-
in-charge. 

56) Use of constructional water will be only as per quantities specified and as permitted by the 
Engineer-in-charge or Sub-Divisional Officer Incharge. 

57) For face work, bricks shall be selected for trueness of edges, shapes and colour, no extra 
payment being due for this. Case shall be taken that the bricks are not chipped off or 
stained as the work proceed. 

58) Masonry with hungry and hollow joints and without proper bond and properly stepped in 
with the rest of the work will not be accepted. 

59) All putlog holes, if at all allowed by the Engineer-in-charge shall be filled, in advance to 
the plastering as the scaffolding is being taken down. 

60) Samples of steel to be used in reinforced cement concrete work shall be got tested by the 
Engineer-in-charge and the contractor will have to bear the expenses for such tests. There 
should be at least two such samples for each batch received at site. 

61) The slump tests should have to be carried out while concreting and the slump maintained 
for various items as per specifications or as directed by the Engineer-in- charge. The 
contractor will have to provide slump testing apparatus for the same at their cost. Any 
work done against the instructions will be liable to be rejected out-right. 

62) No pouring of concrete for Reinforced Cement Concrete shall be permitted without the use 
of proper concrete mixers, vibraters and proper centring and shuttering, there should be at 
least a double set or mixers and vibraters when the concrete is being poured to have at 
least one set as stand by. 

63) Bending and binding of M.S. Bars will have to be done by the contractor strictly, 
according to the drawing or as per written instructions of the Engineer-in-charge. No 
superfluous length or lap spaces etc, nor any wastage will be payable to the contractor. 

64) The testing of concrete to ensure that the specified strength as per specification or as 
desired by the Engineer-in-charge, is being achieved will be got done by the contractor at 
his own cost. This will Include the preparation of cubes with uniform square face, their 
preservation without any damage, curing, transportation to be approved laboratory and the 
testing charges of the laboratory. The test resulting for the compressive strength of 
concrete cubes will have to be submitted regularly while the work proceeds. 

65) The raising of columns and members similar to these, will not be permitted exceeding 
three to four feet in height. 

66) Reinforcing Steel shall be of intermediate grade deformed bars with yield stress no less 
than 40000 Lbs: per square inch. This shall be supplied by M/S PECO, Lahore, M/S Abdul 
Qayyum Fazal Muhammad Limited, Lahore or Ittefaq Industries Lahore or similar 
approved. Receipt for purchase from such suppliers shall be enclosed with the bills. 

67) Source of stone for use in stone masonery will be approved by the Engineer-in-charge. 
68) Unless specified otherwise pressed steel hallow door frames for all building shall be used. 

Edge bead made from expended metal shall be used on the vertical edges such as jambs of 
doors and windows etc. 

69) National tiles manufactured by National Tiles and ceramics limited are approved for use in 
project of the Buildings Department or similar make to the entire satisfaction of engineer-
in-charge. 

70) Work will be executed strictly according to the scope and the provision of technically 
sanctioned estimate. Items of work executed in violation of the provision of the sanctioned 
estimate in respect of location, scope specification. Quantities and the rates would not be 
entered nor paid by field formation. 
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BID SCHEDULE 

 
 

1. Schedule of Items                          Name of Work  __________________ 

 
 

 
Sr. 
No. 

Item in Schedule of 
Rates  

Description of Item 

 
Estimated 
Quantity 

 
Unit of 
Rate 

Schedule Rate  
Amount (Rs.) Page 

No. 
Serial 

No. Labour Composite 

1 2 3 4 5 6 7 8 9 

         

 
  



 
Tender Documents for Improvement & Renovation of Washrooms (ECHO) FY 2022-23 

 

B I D S C H E D U L E 
 
 

2. Item Rate Name of Work    
 
 
 

Sr. 
No. 

Pay item No. 
or reference 

to special 
specification 

supplied 

 
 

Description 
of Item 

 
 

Estimated 
Quantity 

 
 

Unit of 
Rate 

Unit Rate 
(To be filled in by the contractor 
where not already filled by the 

Executive Engineer 

Amount 
(To be filled in by the contractor when 
not already filled in by the Executive 

Engineer for items against which the unit 
rate have already been filled in by him.) In 

figures 
In 

words 
1 2 3 4 5 6 7 8 

        

 
 
 
 

Total cost of other /Item Rates Rs.    
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B I D S C H E D U L E 
 
 
 

NAME OF WORK    
 
 

Total tendered amount of the work (To be filled in by the Tenderer) 
 

 
1. Total Cost of Schedule Items Rs.    

 
 

 

2. Total Cost of other than Schedule Items / Item Rates Rs.    
 
 
 

 
 

Grand Total Rs.    
 
 
 
 

(In words ) Rupees    
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